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For additional information, please contact Katherine Vernet, Esq., at (404) 330-6517 or
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Adam L. Smith
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ADDENDUM NO. 2

This Addendum No. 2 forms a partrof the Invitation to Bid and modifies the original solicitation
package and any prior addenda as noted below and is issued to incorporate the following:

s Juestions and Answers:
A total of one hundred twenty-three (123) questions are attached hereto as Attachment
No. 1.

= Bid Form:
A revised bid form is attached hereto as Attachment No. 2. This document replaces Exhibit
D, Bid Form of the solicitation document.

e . Scope of Work:
A revised scope of work has been attached hereto as Attachment No. 3. This document
replaces Exhibit E, Scope of Work or Services, of the solicitation document.

¢ Draft Agreement:
A revised draft agreement is attached hereto as Attachment No. 4. This document replaces
Exhibit A, Draft Agreement, of the solicitation document.

The Bid due date HAS NOT been modified and Bids are due on Wednesday, July 15, 2015
and should be time stamped in no later than 2:00 P.M. EDT and delivered to the address
listed below:

Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP
Chief Procurement Officer
Department of Procurement
55 Trinity Avenue, S. W.

City Hall South, Suite 1900
Atlanta, Georgia 30303

**All other pertinent information is to remain unchanged**
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Acknowledgment of Addendum No, 2

Bidders must sign below and return this form with Bid response to the Department of
Procurement.

Bidders must sign below and return this form with Bid to the Department of Procurement, 55
Trinity Avenue, City Hall South, Suite 1900, Atlanta, Georgia 30303 as acknowledgment of
receipt of this Addendum.

This is to acknowledge receipt of FC-8319 Imstallation, Relocation, Removal, and Repair of
Traffic Signals on this day of , 20

Legal Company Name of Bidder

Signature of Authorized Representative

Printed Name

Title

Date



Attachmcm No. 1

Questions and Answers



1. 1Is the intent of City of Atlanta to award this project to multiple contractors?

Answer: -No.

2. In looking at the Work order form and exhibit 1 to the work order form, how will the work
orders be priced and awarded? It appears that you have the labor categories, rates and
materials but there is not an option for amount of labor hours required or quoted per the work
order.

Answer: Each work order will vary depending upon the number of hours.

3. Bid Form — In the labor cost I do not see an hourly rate for traffic signal technician, is it the
purpose of this contract to utilize only electricians to do both lighting and traffic signal work?

Please clarify?

Answer: -Yes, this contract will utilize only electricians. Any electrician used should be
able to perform both sireet lighting and traffic-related work.

4. Bid Form — “Install Radar vehicle detection” — What type of detection does this identify? Is
this for intersection video detection or Mid-block detection?

Answer: -This will be intersection radar and/or video detection that is on the GDOT QPL;
and, not Mid-block detection.

5. Bid Form — “Loop cable in 1” PVC conduit” — does the cost of this pay item also include the
installation of the conduit or is it solely for the installation of the loop cable?

Answer: -This pay item is all inclusive.

6. Bid Form — “Loop cable in 2” PVC conduit” — does the cost of this pay item also include the
installation of the conduit or is it solely for the installation of the loop cable

Answer: - This pay item is all inclusive.

7. Bid Form — “Loop cable in 2” Rigid conduit” - does the cost of this pay item also include the
installation of the conduit or is it solely for the installation of the loop cable?

Answer: - This pay item is all inclusive,

8. Bid Form — “Adder for hand trenching” — If trenching is in areas of sidewalk, how does the
sidewalk removal and replacing get paid?

Answer: -This task will be paid on an hourly basis based on equipment used.

9. Bid Form — “Concrete Work Unit Price per Square Yard” — Does this pay item also include
the demolition of existing sidewalk?



Answer: -No this pay item does not include demolition. The pay item contemplates hourly
rates based on the equipment used.

10. Bid Form — “Loop cable in bored installation of 27 rigid or HDPE conduit (include conduit)”
— Does this include the cost of boring? Typically GDOT pays for the boring separate from
the conduit.

Answer: -Boring is a separate pay item. Use pay item 1F on the bid form.

11. Bid Form ~ “Loop cable in bored installation of 3” rigid or HDPE conduit (include conduit)”
— Does this include the cost of boring? Typically GDOT pays for the boring separate from
the conduit.

Answer: -Boring is a separate pay item. Use pay item 1¥ on the bid form.

12. Bid Form — “Install timber pole” — what size timber pole and what class shall be used for this
bid item?

Answer: -The installation cost is consistent no matter what type of pole is used. Pole type
should be considered under material costs.

13. Bid Form — “Install basic anchor base pole foundation™ — What are the dimensions for this
anchor base pole foundation? Is this used for lighting or traffic signal?

Answer: -This will be determined by the Project Engineer. This is specified in City of
Atlanta and GDOT standards and details.

14. Bid Form - “Install pole shaft on anchor base foundation” — not exactly sure what this pay
item includes? What is considered a pole shaft? What is the size and dimensions for bid

purposes?

Answer: -The Pole shaft is considered the pole itself. The pole dimensions and

specifications are spelled out in the City of Atlanta and the GDOT standards and
details.

15. Bid Form — “Remove anchor base pole shaft” — what is pole shaft? Is this a light pole or a
traffic signal pole?

Answer: -One unit cost will cover both traffic signal poles and light poles.

16. Bid Form — “Install strain pole mast arm” The cost of mast arm poles vary greatly with the
length of the mast arm and if the pole is decorative or galvanized. Can the city provide a size
mast arm and type of pole for bidding purposes or provide more bid items for each length
and type of pole.



Answer: -The size of the mast arm will range from 15 feet to 65 feet based on site
conditions and the pole will be galvanized. For bid purposes only, bidders should
consider a 40’ galvanized swivel mast arm

17. Bid Form — “Install steel foundation for pedestal pole” Not sure what a steel foundation is,
foundations for pedestal poles are normally concrete. Can more clarification be provided?

Answer: -This refers to the breakaway base,

18. Bid Form — “Remove steel foundation for pedestal pole” — again, not sure what is meant by
steel foundation, please provide more clarification?

Answer: -This refers to the breakaway base.

19. Bid Form — “Remove remforced concrete foundation for strain pole” The removal of the
foundation, can the contractor remove the foundation to a depth of 24”7

Answer: -This is a subjective question requiring the contractor to leok at the conditions of
a particular work order and use his / her best technical judgement.

20. Bid Form — “Remove anchor base foundation (typ. 24” depth)” Is this foundation for a light
pole or a traffic signal mast arm?

Answer: -Removal costs should represent cost to remove either a foundation for a light pole
or the foundation for a traffic signal mast arm.

21. Bid Form — “The bid unit rates shall include the cost of all materials supplied by the
contractor and all labor or equipment necessary to perform the work.” — Since we have
different hourly rates for equipment adding equipment to the pay items will be double
dipping for equipment. Will the equipment be paid using the combined pay items or will the
equipment be paid by the hourly rates section of equipment?

Answer: -Either hourly rates or labor and equipment rates will be bid. Hourly rates and

equipment rates should only be used when there is not a bid item that represents work
performed.

22. Bid Form — “Traffic signal sections cleaned “only” (existing LED signal heads)” — What is
the definition of cleaned as it relates to traffic signal heads?

Answer: -Typieal or general maintenance standards for cleaning should be used.

23. Bid Form — “Installation of LED Traffic Signal Module” — When you say module do you
mean insert?

Answer: -Yes.

24. Bid Form — “Pedestrian signals sections cleaned “only” (existing LEDs)” - Please clarify the
definition of cleaning?



Answer:-Typical or general maintenance standards for cleaning should be used.

25. Bid Form — “Traffic Signal Control Cabinet Maintenance” — please describe the expectations
in Traffic Signal cabinet maintenance? What work should be included in this pay item?

Answer: -Your bid should include the cost of: testing of all detectors, replacement of filters,
removal of any excess dust or debris, replacement of inoperable equipment, removal of
graffiti, removal of stickers, removal of rodent(s) / nesting, etc.

26. Bid Form —~ “Installation of ADA pushbutton stations” — The installation of push buttons, will
the installation be where there are existing push buttons or in new locations? If new locations
does the cost of the cable needed to be paid under this pay item?

Answer: -No, this is a separate labor rate and material costs item.

27. There seems to be major materials for traffic signals missing on the bid forms for evaluation
of bids and help with establishing work orders. Are there plans to add traffic signal cabinets,
traffic signal heads (3 stack, 4 stack and 5 stack), 7 conductor cable, Pedestal poles, Type 3
pull boxes, Etc.?

Answer: -Several of these items will be added as an addendum to the solicitation, all other
items will be paid on a materials plus labor basis.

28. Bid Form “Install 6 or 12 fiber single mode aerial drop cable” Would it be possible to have
two different pay items for each type of fiber? If not then a 12 fiber will need to be priced for
all areas as we do not have specific counts?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Items # 49 and
# 50.

29. Bid Form “Install 6 or 12 fiber single mode underground drop cable” Would it be possible to
have two different pay items for each type of fiber? If not then a 12 fiber will need to be
priced for all areas as we do not have specific counts?

Answer: -Please see the Revised Bid Form. Specifically, please see Line Items # 51 and
#52.

30. Bid Form “Install 24 or 48 or 72 fiber single mode aerial trunk cable” Would it be possible to
have three different pay items for each type of fiber? If not then a 72 fiber will need to be
priced for all areas as we do not have specific counts?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Items # 53 and
# 54,



31. Bid Form “Install 24 or 48 or 72 fiber single mode underground trunk cable” - Would it be
possible to have three different pay items for each type of fiber? If not then a 72 fiber will
need to be priced for all areas as we do not have specific counts?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Ttems # 55 and
# 56.

32. Bid Form “Install 96 or 144 or 288 fiber single mode aerial trunk cable” Would it be possible
to have three different pay items for each type of fiber? If not then a 288 fiber will need to be
priced for all areas as we do not have specific counts?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Items # 59 and
# 64.

33. Bid Form “Install 96 or 144 or 288 fiber single mode underground trunk cable” Would it be
possible to have three different pay items for each type of fiber? If not then a 288 fiber will
need to be priced for all areas as we do not have specific counts?

Answer: Please see the Revised Bid Form. Specifically, please see Line Items # 61 and # 62.

34. Bid Form “Install 6 fiber single mode FDC” If this is for a FDC then this pay item should be
each and not per foot. Can you clarify the pay item description?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Item # 57.

35. Bid Form “Install 12 fiber single mode FDC” If this is for a FDC then this pay item should
be each and not per foot. Can you clarify the pay item description?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Item # 58.

36. Are the hourly rates on the bid form for normal working hours during the daytime? How are
overtime or emergency hourly rates paid if required?

Answer: -There will not be overtime or emergency rates paid under this contract.

37. Will each work order include plans and a detailed scope of work as stated in the “Exhibit E”
scope of work or services section?

Answer: -No, general maintenance work may not inclade a scope or 2 set of plans.
However, some work orders will have only a scope of work or plans, while other work
orders will have a scope of work and plans.

38. How will the contractors be reimbursed for any applicable permit fees that might be required
once the scope of work is defined in the work orders? For example will a sidewalk permit be
needed for every project?



Answer: -Permits will be necessary on all projects. The permits shall have a time limit
based on the estimated timeframe to start and complete the task. The fees for the
permits will be waived since these projects are City projects. This only applies to work
that is being conducted on city streets. Contractors performing work on state routes
will need to obtain permits from GDOT that requires a travel lane(s) to be impeded.

39. Liquidated Damages — Is based on total amount of contract, to make sure we have our risks
covered what is the estimated size of the contract so that the contractor will know the
liquidated damages that can be assessed on this project? Or will the liquidated damages be
based on the size of the work order?

Answer: -Liquidated damages will be based on the size of the work order.
40. Will all work orders be bid based on engineered plans to be provided by the COA?
Answer: -No.

41. Section 2.12.2.1 — What materials is anticipated to be provided by the City of Atlanta? How
will the materials be paid, the unit prices provided states that all materials shall be included
in the cost of the bid item?

Answer: -The City of Atlanta does not anticipate providing any materials under this
contract,

42. Section 2.13 — Final drawings states that it has to be done using CAD, will the department
accept marked up PDF drawings? If drawings need to be in CAD, how will that be
reimbursed to the contractor?

Answer: -Drawings must be CAD using Microstation. The costs associated with using
CAD should be assumed by contractor.

43. Section 3.3.1 states that all materials shall be furnished by contractor, this conflicts with
2.12.2.1 which says materials furnished by COA. Please clarify?

Answer: -Any Conflict in the Solicitation document should fall in deference to the City of
Atlanta does not anticipate providing any materials under this contract. The city of
Atlanta reserves the right to furnish any materials that it deems necessary. These
materials can be furnished at the discretion of the City Engineer

44, Section 3.3.2.2 states contractor to install, relocate or remove signal heads, there is not a pay
item for this work. How will the contractor be reimbursed for this work?

Answer: -Please refer to item 44 under Material Costs.



45. Section 3.3.2.4 Install, relocate or remove conduit, conduit risers, couplings, pull boxes,
ground rods, and other associated hardware. How will the contractor be reimbursed for this
work?

Answer: -Material and equipment costs.

46. Section 3.3.2.6 Install, splice, terminate, relocate or remove single-conductor,
multiconductor, paired. How will the contractor be reimbursed for this work?

Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

47. Section 3.3.2.7 Install, relocate or remove various traffic signal control equipment items.
How will the contractor be reimbursed for this work?

Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

48. Section 3.3.2.8 Install, relocate or remove reversible lane signal control equipment items.
How will the contractor be reimbursed for this work?

Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and laber costs where applicable.

49. Section 3.3.2.9 Install, relocate or remove various street lighting equipment items. How will
the contractor be reimbursed for this work?

Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

50. Sectton 3.3.2.10 Perform sidewalk and/or street repair work as necessary, incidental to the
above. How will the contractor be reimbursed for this work?

Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

51. Section 3.3.2.11 Perform other work as necessary, incidental to the above. How will the
contractor be reimbursed for this work?

Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

52.3.3.3.1 The number of anticipated Traffic Signals has been defined in the Notice to
Proponents. Was not able to find the notice to proponents in the invitation to bid, can this
information be provided?



Answer: -Estimate 100 signals.

53. Section 3.3.3.10 Mobilization costs will be permitted on a one time only basis at the initiation
of the Contract. — Can the estimated size of the contract be provided so that a adequate
mobilization number can be calculated?

Answer: -Your bid should encempass this cost.

54. Section 4.0 list material to be provided by contractor that is not on the Bid Form, how will
the contractor be paid for the materials and installation? For example, Controller, Cabinets,
Cabinet foundations, Conduit, Fitting, etc. as listed in Section 4.0.

Answer: -All iteins not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

55. Do not see a pay item for a hydro-vac machine, because of existing utilities and building
basements within the City of Atlanta, traditional excavation for pole foundations are not
feasible. Please add an our pay item for a Hydro-vac machine?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Item 2q.

56. Section 4.6.2 All signals shall be properly aligned and must be free of any undue sag or
imbalance. Normal sag shall be 3% to 5% - This does not conform to GDOT standards,
GDOT standards say that the sag should be a minimum of 5% for strain poles. Which
standard should be used?

Answer: -Please utilize the GDOT specifications, standards and details.

57. Section 6.2 Quotes for Materials: The Contractor shall quote a percentage rate for materials
he is to furnish for reimbursement on a "Cost Plus" basis. Did not see a place on the bid form
to provide this information, please provide clarification?

Answer: -Refer to the first item on the bid form which states: 1) Material costs not to
exceed 18% mark-up.

58. Section 6.3 Quote for Emergency Response: The contractor shall quote a rate to respond to
all emergency requests. Emergency request are considered to be any maintenance/repair
where the Contractor is asked by the Engineer to respond in 18 hours or less. Thisis a
onetime cost associated with each emergency response. Any emergency responses that are
the result of the Contractor's work will be done at no cost to the City. — Did not see a place
on the bid form to provide this information, will the City of Atlanta provide a place to
provide this information of the bid form?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Item 1L



59. Will a typical work order consist of no more than (10) traffic signal locations as stated in the
“Exhibit E” scope of work or services section? If not then what size will the typical work
orders be?

Answer: -Yes, a typical work order will consist of at least 10 traffic signal locations.

60. Will each work order include plans and a detailed scope of work as stated in the “Exhibit E”
scope of work or services section?

Answer: -Please see the answer to question number 37,

61. In Exhibit E sections 4 “Materials and Installation Techniques-Traffic Signal” and 5
“Installation of Poles and Pedestals for Traffic Signals” There are many major traffic signal
components that are mentioned that there is not a vehicle for the contractor to be
compensated on the provided bid form, how are we to price all of the items?

Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

62. Will the COA be providing a general list of projects anticipated to be performed under this
contract?

Answer: -No,

63. In the draft of the “Annual Construction Services Agreement” section #2.1.1 Emergency
Work, There is not a line item on the bid form that would cover any rates for labor,
equipment and mobilization of an emergency situation. How are we supposed to price for
this emergency work?

Answer: -Please see the answer to question number 59.

64. How will the contractors be reimbursed for any applicable permit fees that might be required
once the scope of work is defined?

Answer: -Please see the answer to question number 39.

65. Agreement states that the anticipated number of traffic signals has been defined in the Notice
to Proponents; this does not appear to be part of this agreement. Can you provide the Notice
to Proponents with the quantity of traffic signals?

Answer: -Please see the answer to question number 53,

66. Liquidated Damages — Is based on total amount of contract, to make sure we have our risks

covered what is the estimaied size of the contract so that the contractor will know the
possible liquidated damages that can be assessed on this project? In the draft agreement 9.3.3



it says the amounts set forth in articles 9.3.1 and 9.3.2 shall be referred to herein as
“Liquidated Damages”. We don’t see these article numbers in the document, please clarify?

Answer: -Liquidated damages are spelled out in the Schedule of Deductions for Each Day
of Overrun in the Contract Time Chart (now labeled as 9.3.1 in the Revised Draft
Agreement). Please note that the total amount of the contract will be determined by the
bidder’s calculation of the total value of this contact,

67. Is the Schedule of Deductions for each day or overrun in contract time in addition to the
liquidated damages? If it is then the original contract amount will need to be provided by the
COA so the contractor can take in account the appropriate amount of risk.

Answer: -Ne, liquidated damages are spelled out in section 9.3.1.

68. In Exhibit E 2.13 Final Drawings- Will the drawings provided by the City with each work
order be CAD drawings and will they be provided electronically and/or hard copies? The
CAD operator labor classification was removed so how will we be paid for this item?

Answer: -The type of Drawing used will be determined by the City of Atlanta on a case-by-
case basis. The City will provide CAD drawings that will be transmitted either
electronically or in hard copy to the contractor. Please refer to answer 43.

69. In several places Engineers are mentioned in regards to approving items, are these COA
Engineers or with a program manager?

Answer: -City of Atlanta.

70. In Exhibit E 6.3 “Quote for Emergency Response” There is not a line on the bid form for this
quote. Will a line be added for the quote?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Items 11

71. Mobilization costs will be permitted on a one time only basis per this agreement. How will
the COA evaluate and pay for mobilization among different contractors? Also is it one
mobilization per work order, reason being the work orders could be on different sides of the
City and completely different scope requiring different labor and equipment to perform the
work?

Answer: -This contract will not be awarded to multiple contractors. Mobilization Cost will
be paid on a one time only basis. Your bid should contemplate this.

72, Ttem # 5 What type of Radar detector?

Answer: -Any type of Radar detector used must adhere to all GDOT standards and
specifications and be listed on GDOT’s QPL list.



73. Item # 8 Please provide a IMSA spec # for this cable?
Answer: -Please refer to the GDOT standards and specifications.

74. Items # 9, 10 and 11 We need more information on the existing conditions where this conduit
is to be installed. [s it in grass areas or under sidewalks / streets etc.?

Answer: -Conduit will be installed in grass.
75. Items # 13 and 14 Please specify what these are adders too?

Answer: -The bidder should focus on the costs of hand trenching and the cost of open cut
installation,

76. Item # 20 What size timber pole?

Answer: - Please see the answer to question number 13. For bid purposes only, bidders
should consider using a class Il timber pole.

77. Item # 23 Please specify is this a traffic signal pole or street light pole foundation?
Answer: - [tem #23 is referring to a traffic signal pole.

78. Items # 25 and 27 Please specify is this a traffic signal pole or street light pole?
Answer: - Items #25 and 27 are referring to traffic signal poles,

79. Item #28 The price difference is significant between concrete poles and steel poles, please
clarify or make this two line items?

Answer: -Please provide the price for steel poles.
80; Ttem # 29 We will need to know what type and length of mast arms?

Answer: -The size of the mast arm will range from 15 feet to 65 feet based on site conditions
and the pole will be galvanized.

81. Item # 30 Please specify if this is different from Item #237

Answer: -This is the same as item #23 and has been rem;)ved from the Revised Bid Form.
82. Items # 31 and 33 What is a steel foundation for a pedestrian pole?

Answer: - This may be referring to the steel base around the bottom of the pedestal pole.

All metal poles are instalied on concrete foundations and fastened with anchor bolts,
washers and nuts. The concrete should be poured over a re-bar mesh (caisson).



83. Items # 36 and 38 Please specify what cleaning entails?
Answer: - Please see the answer to question number 25.

84. Items # 37 Does this mean (1) either red, yellow or green 12 LED insert into an existing
housing?

Answer: -Yes,
85. Item # 40 Please specify what is included in the cabinet maintenance?
Answer: - Please see the answer to question number 26.

86. Items# 41 Is this a new pushbutton or replacing an old pushbutton? One will require wiring
changes.

Answer: - Please see the answer to question number 27.
87. Items # 45 and 46 An FDC is a cabinet, it would not be measured in feet? Please clarify.

Answer: - Please see the Revised Bid Form. Specifically, please see Line Items # 48, # 57
and # 58.

88. Items # 47 thru 52 How are we to price multiple size cables on one ling?

Answer: - Please see the Revised Bid Form. Specifically, please see Line Items # 49 through
Line Item #56.

89. Permitting: How is the cost associated with sidewalk closure, lane closure, and approved
contractor permits to paid? How often must they be renewed? Are the permits to be
submitted per work order, corridor, group, or individual intersections?

Answer: - The cost of the permits can be waived as mentioned in Answer #38. This does
not apply to any contractor that acquires a ticket/fine for not having a permit on-site or
carrying an expired permit. However, the contractors shall have on site an unexpired
permit at all times. The permit will be issued based on the contractor’s estimated time
to work on a section of corridor. If the work is not completed by the estimated
timeframe, then the contractor must renew the permit.

90. Mobilizations: During the previous pre-bid meeting there was a timefrarne stated that would
allow for an additional mobilization payment. If there is a lapse between the end of one work
order and the start of another, will an additional mobilization be awarded? Multiple
contractors could possibly mobilize to different types, locations, and size of work orders.
How is a one-time mobilization going to compensate all contractors involved?



Answer: -This Contract is scaled for one contractor, therefore a one-time mobilization fee
will be paid.

91. The bid item for concrete flat work is calling for pricing per Square Yard. This unit would
require the City of Atlanta to provide a depth for the concrete ( 4 in. sidewalk, 8 in. sidewalk,
6 in. median, § in. median). Otherwise, this item would need to be quote per Cubic Yard.

Answer: - The City of Atlanta typically specifies 4” concrete sidewalk; therefore, the bid
unit cost would be in square yards for 4” sidewalk.

92. Do the concrete contractors need to include detectable warning mat installation for ADA
compliance in their unit price?

Answer: -No.

93, Will the pay item for Police Traffic Control pay per officer if multiple are required by the
Police Department?

Answer: -Yes.

94. The Material Cost items (pay items that include all material, labor, and equipment) as shown
i the proposal does not include an item for Traffic Control. How is traffic control by a
Worksite Traffic Control Supervisor (WTCS) to be compensated? A pay item is needed as it
would be impossible to factor the inclusion of traffic control into the individual pay items.

Answer: -The position of Worksite Traffic Control Supervisor is not contemplated by this
solicitation. '

95. Bid Item No. 6- Install IVDS. Please specify what type [IVDS system is to be installed. Will

IP addressable cameras be required? What type of installation hardware will be required (i.e.
Mast arm, side of pole, lurn arm)?

Answer: -Please see the GDOT standards and specifications as well as the GDOT QPL list.

96. Shall the conduit installation pay items include mechanized trenching? This would allow for
the adder (Item No. 13) to compensate the contractor for the added difficulty and lost
production.

Answer: -Cost estimates for underground cable installation should be all inclusive.

97. It appears that pay items for different type of wire need to be added. (3 pair (18awg), 7-
Conductor (14awg), 10-Conductor (14awg) among others.

Answer: -Please include material costs for 3 pair (18 awg and 7 & 10- Conductor (14 awg)
in your Total Material Subtotal. Ricky please review this answer, 3 pair cable is used



for loop lead-in and/or pedestrian signal assembly. 7 & 10 conductor cable is used for
traffic signal head installation. '

98. What condition should be considered for pull box installation (i.e. concrete, grass, loose dirt,
sand)? There is a large difference in labor depending on location and condition.

Answer: -Please assume sidewalk installation when calculating your bid for this item.

99. Item No. 21 -Is there a particular length guy requirement? What installation condition should
be assumed? Will concrete have to be removed to install anchor?
Answer: -Please see the GDOT standards, specifications and details.

100.  Item No. 23- For what type of pole is this basic foundation to be installed? Will anchor
bolts be required? What is the basic depth to be considered?

Answer: -A standard steel strain pole will be installed. Anchor bolts will be required.
Please see the GDOT standards, specifications and detail for basic depth.

101. A standard or beginning depth needs to be provided for all pole foundations.

Answer: -Please see GDOT standards, specifications and detail for strain pole and mast
arm foundations.

102.  All poles need to have a length associated with their price. What type of loading is to be
considered?

Answer: -Please see the GDOT standards, specifications and details.

103.  Item No. 39- Please verity the installation if for the LED pedestrian insert only. Price
does not include the actual pedestrian signal head with mounting hardware.

Answer: - Item 39 is for traffic signal heads. Item 41 refers to LED countdown pedestrian
signal. The mounting hardware is a separate pay item. Hardware for pedestal, one-way
mounting; two-way mounting; and, bracket erection on steel, wood or concrete poles,
ene-way mounting.

104.  How does the City mandated 18% markup affect the material pay items that include
labor, equipment, and material?

Answer: -The material pay items are not affected.

105.  There are many items not covered by unit prices such as wire types, signal heads,
hardware just to name of few. How is a complete work order to be priced if a pay item for
these items does not exist? Labor and Equipment pay items per hour and/or each are
established. All material pay items established are associated with pay items that include
labor, equipment and materials.



Answer: -All items not outlined in the bid form will be reimbursed using hourly rates for
material, equipment, and labor costs where applicable.

106. How is the contractor to establish a committed goal for our contractors when the work to
be completed is unknown? We will not know what contract amounts will be realized in
which to commit to a dollar amount. :

Answer: -This solicitation is for a Signal Maintenance Contract. The contractor that
secures this contract will be an “on call” contractor.

107.  Instruction to bidders on page 5 section 13 states that we are to provide a bid guarantee in
the amount of (5%} of the total bid amount. Do we use the total calculated on the bottom of
the bid form?

Answer: The bid guarantee for this project should be in the amount of Twenty-Five
Thousand Dollars ($25,000).

108. Instruction to bidders on page 5 section 23 states contractor is responsible for all Federal
and State Government wage requirements. Can you specify what requirements will be
required on this project? Is the intent to use Davis Bacon Wage Rates?

Answer: Davis Bacon rates are not applicable. Contractors will be required to comply with
all the other prevailing wage requirements. It is the responsibility of the contractor to be
intimately aware of Local County, City and State wage rates.

109.  Is the intent of City of Atlanta to award this project to multiple contractors?
Answer: This contract will not be awarded to multiple contractors.

110.  Instruction to bidders on page 12 section 31 specifies that we are to provide payment and
performance bonds if awarded the contract. How will the contractor get reimbursed for the
payment and performance bonds for this project?

Answer: There is no reimbursement for Bonds.
111.  What would be the contract value of the payment and performance bond?

Answer: The contractor weuld provide to the City a Payment and Performance Bond of
One Million Dollars ($1,000,000) at the time of award. Once the contract has gone over the
$1,000,000 amount, the contractor will need to provide Bond Riders for any additional
amount. ‘

112.  Pre-bid Inspection — It states that the bidder shall examine all work prior to bid to become
informed as to the nature of the proposed construction. I think this should be removed from



the instruction to bidders or provide areas of construction and allow the contractor time to
visit all proposed construction sites.

Answer: This is standard language in the instructions to bidders. Please disregard since
there are no inspection needed for this project.

113, If multiple bidders are chosen then how will the work be divided among the contractors?
Answer: This contract will net be awarded to multiple bidders.

114, Will each chosen bidder be asked to price every work order request? If so then for
example if a bidders work load or schedule at the time the work order request is made is full,
does the bidder have the option to not provide an estimate for that particular work order?

Answer: This contract will be awarded to only one bidder.

115, The term of the contract is three years with possibility of renew for two additional years.
Will the hourly rates and equipment cost be able to be adjusted yearly or will the unit pricing
provided need to cover cost for the entire length of contract?

Answer: The hourly rates and equipment costs will not be adjusted yearly. The Unit
pricing needs to cover the cost for the entire length of the contract.

116.  Multiple Awards — States that the COA could also award based on components of award,
does this mean for example that if you had a signal replacement that one contractor could be
contracted to install poles and another contractor contracted to install signal heads? I would
suggest that this be amended so that complete work orders would be awarded to a single
contractor and not components.

Answer: This contract will be awarded to one contractor.

117.  To cover the cost of the Surety bond in our pay items since we do not have a pay items
exclusive for payment and performance bond. What is the dollar amount that the contractor
will need to cover in the pricing for the P&P bonds? This needs to be an estimated dollar
figure so that all contractors are covering the same amount of bond cost.

Answer: The contractor would provide to the City a Payment and Performance Bond of
One Million Dollars (51,000,000) at the time of award. Once the contract has gone over the
$1,000,000 amount, the contractor will need to provide Bond Riders for any additional
amount.

118.  Itis stated that the term of this project is (3) years with a possibility for (2) one year
extensions. At the end of the original (3) year term does the bidder have the option to
terminate the contract?



Answer: No, the City of Atlanta has the sole discretion in deciding not to renew the
contract.

119. It is stated that the term of this project is (3) years with a possibility for (2) one year term
extensions. Are the unit prices set during this bid process for the entire possible (5) year term
or will they be adjusted at the end of each term?

Answer: The hourly rates and equipment costs will not be adjusted yearly. The Unit
pricing needs to cover the cost for the entire length of the contract.

120.  Tn #23 of the instruction to bidders “Wage Rates of COA Funded Construction Projects”
could you please clarify or reference a list of these rates that are to be used?

Answer: Davis Bacon rates are not applicable. Contractors will be required to comply with
all the other prevailing wage requirements. It is the responsibility of the contractor to be
intimately aware of Local County, City and State wage rates.

121.  Is it the intent of the City of Atlanta (COA) to award this contract to multiple bidders?
Answer: This eontract will be awarded to one contractor.

122, If multiple bidders are chosen then how will the work orders be divided among the
multiple contractors?

Answer: This contract will be awarded to one contractor.
123, In exhibit 1 to the work orders you have a category for other reimbursable expenses, 1s
that where the payment and performance bond of each work order will be able to be

reimbursed to the contractor?

Answer: There is no reimbursement for Bonds,
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Bid Form



CITY OF ATLANTA
DEPARTMENT OF PUBLIC WORKS
OFFICE OF TRANSPORTATION

BID FORM

ALL ITEMS LISTED BELOW SHALL INCLUDE PERFORMING ALL LABOR AND
UTILIZING EQUIPMENT NECESSARY TO COMPLETE INSTALLATION,
RELOCATION, REMOVAL, AND/OR REVISION OF TRAFFIC SIGNALS,
REVERSIBLE LANE SIGNALS AND/OR STREET LIGHTS AND ASSOCIATED
HARDWARE IN ACCORDANCE WITH CITY OF ATLANTA/GDOT
SPECIFICATION, DRAWINGS AND STANDARDS:

(www.GDOT.gov and Click on the Standards option under the Georgia Department of
Transportation: Official Site option)

1. Material Cost not to exceed + 18% Markup (Minus all taxes and fees)

2. Concrete Work Unit Price per Square Yard $

ftem Approximate | Unit Description Hourly Rate Hourly
# Quantity Written Rate
Figures
1.
LABOR COSTS
1a. 1 Hour | Senior Electrician/Supt.
1b. 1 Hour | Electrician
Ie. | Hour | Electrician Assistant
1d. 1 Hour | Senior Project Manager
le. 1 Hour | Fiber Optic Cable Splicer
If. 1 Hour | Directional Boring Crew
lg. 1 Hour | Quality Control Manager
1h, 1 Hour | Laborer
1i. 1 Hour | Certified Flagger
1. 1 Hour | Police Traffic Control




Item Approximate | Unit | LABOR COSTS (Cont.) [Hourly Rate Written Hourly
# Quantity Ratg
1k. | Hour | Project Manager
iL I Hour | Emergency Response Costs

TOTAL




|
I
:
{
§

2. EQUIPMENT COSTS
2a. Hour | Lift Truck/Aerial Truck
2h. Hour | Dump Truék
2c. Hour | Digger-Derrick Truck
2d. Hour | Pickup Truck
2e, Hour - Loop Saw
2f. Hour | Air Compressor
2g. Hour | Cutting Torch
2h. Hour | Pole Trailer
2i. Hour | Cable Reel Trailer
2j. Hour | Jack Hammer
2k. Hour | Generator
21 Hour | Cable Puller
2m. Hour | Sump Pump
2n. Hour | Light Tower
Zo. Hour | Pipe Jacket
2p, Hour | Back Hoe
2q. Hour | Hydro-vac machine




Item Approximate | Unit | EQUIPMENT COSTS {Cent.) Hourly Rate Hourly
4 Quantity Written Rate
Description Figures
2r. i Hour | Stake Body Truck '
2s. | Hour | Service Van
2t 1 Hour | Equipment Trailer
2u. i BHour | Aerial Cable Installation&
Lashing Fquipment
2v. 1 Hour | Cable Reel Truck
2w, | Hour | Loop Cutting/Water Truck
2x. 1 Hour | Skid Steer(Bobcat)
2y. 1 Hour | Fiber Optic Cable Splicing
Trailer
2z. 1 Each | Fiber Optic Splicing (Per Fiber
Splice)
2aa. 1 Hour | Directional Boring Machine
2bb. 1 Hour | Arrow Board
2¢cc. I Hour | Fiberglass Rodder
2dd. I Hour | Fiber Optic Tester{(OTDR)
Jee. 1 Hour | Additional Equipment
2ff. 1 Hour | Additional Equipment

TOTAL




BDETECTOR LOOP AND BURIED CABLE INSTALLATION

ITEM | APPROX. UNIT TOTAL
NO. | QUANTITY MATERIAL COST COST COST
3 50 Ea. Install 6’ x 40’ Quadrupole Loop
4 25 Ea. Install 6° x 6° Setback Loop
5 15 Fa Install Radar vehicle detection
6 20 Ba Install IVDS
7 500 ft. Loop Installation per line ft. saw cut
3 250 fi. Loop cable direct burial
9 200 ft. Loop cable in 1” PVC conduit
10 500 ft. Loop cable in 2” PVC conduit
11 150 ft. Loop cable in 2” Rigid conduit
12 500 f Loop cable pole attached lashed to span wire (include
' conduit and weather head)

13 100 ft. Adder for hand trenching
14 100 ft. Adder for open cut installation and encasement in street

Loop cable in bored installation of 2” rigid or HDPE
15 150 ft. o .

conduit (include conduit)

Loop cable in bored installation of 3” rigid or HDPE
16 250 ft. o s .

conduit (include conduit)
17 20 Ea Installation of type II pull box
18 20 Fa Adder per additional loop cable installed in conduit
19 20 Ea gﬁu(ider per additional 2-wire loop lead-in installed in saw
20 ' .

20 Ea Installation of type 3 pull box
*SECTION TOTAL

*The bid unit rates shall include the cost of all materials supplied by the contractor and all labor or

equipment necessary to perform the work




]

POLE INSTALLATION

ITEM | APPROX. UNIT TOTAL

4 QUANTITY MATERIAL COST (Cont.) COST COST

21 30Ea Install timber pole

22 50 Ea Install and provide guy wire / anchor

23 30Ea Remove timber pole

24 10 Ea Adder per foot additional foundation depth

25 10 Ea Install pole shaft on anchor base foundation

26 5Ea Install reinforced concrete backfill embedded pole

27 10 Ea Remove anchor base pole shaft

28 10 Ea Install concrete/steel strain pole

29 30 Ea Install strain pole mast arm

30 30 Ea Install strain pole foundation

31 50 Ea Install steel foundation for pedestal pole

17 5E Remove reinforced concrete back{ill embedded pole (typ.
. a b

24” depth)

33 5 Ea Remove steel foundation for pedestal pole

34 5 Ea Remove reinforced concrete foundation for strain pole

35 5 Ea Remove anchor base foundation (typ. 24” depth)

36 200 3 stack 12” LED signal heads

37 40 Ea 336 pole mounted traffic signal cabinet fully Joaded

*The bid unit rates shall include the cost of all materials supplied by the contractor and all labor or

equipment necessary to perform the work.




TRAFFIC SIGNAL MAINTENANCE

ITEM Q%‘fﬁ%’& MATERIAL COST (Cont.) uniTcosT | TOTAL

18 750 Fa Trafﬁc signal sections cleaned “only” (existing LED
signal heads)

39 75 Ea Installation of LED Traffic Signal Module

40 100 Fa Pedestrian signals sections cleaned “only” (existing
LEDs)

41 200 Ea Installation of LED Countdown Pedestrian Signal
module

42 50 Ea Traffic Signal Control Cabinet Maintenance

43 200 Ea Installation of ADA pushbutton stations

44 250 Fa Remove Incandescent Signal heads — 8 & 127

45 200 Ea Remove Incandescent Pedestrian Signal heads

46 200 Ea. Remove non-ADA push buttons & signs

47 50 2070 Traffic Signal Controller




ITEM #

APX. QUANTITY

MATERIAL COST (Cont.)

UNIT COSTS

TOTAL COST

48 40 Ea. Install 12 fiber single mode FDC
49 265 ft Install 6 fiber single mode aerial drop
cable
50 265 ft Install 12 fiber single mode aerial drop
7 cable
51 65 ft Install 6 fiber single mode underground
drop cable
65 ft Install 12 fiber single mode underground
52 drop cable
53 1,500 ft Install 48 fiber single mode aerial trunk
cable
54 1,500 ft Install 72 fiber single mode aerial trunk
cable
4950 fi Install 48 fiber single mode underground
trunk cable
55
56 .
Install 72 fiber single mode underground
4250 ft
trunk cable
57 40 Ea. Install 6 fiber single mode FDC
58 40 Ea. Install 12 fiber single mode FDC
59 10,000 ft Install 96 fiber single mode aerial trunk
cable
60 15,000 ft Install 144 fiber single mode aerial trunk
cable
1,000 ft Install 96 fiber single mode underground
trunk cable
61
Install 144 fiber single mode underground
62 3,000 it trunl cable
63 50 Install Type 6 pull box
64 1500 Install fiber connectors
65 2500 Install fusion splice
66 365 fi Install 6 fiber single mode aerial drop cable
67 165 fi Install 12 fiber single mode aerial drop

cable




68 20 Install 6 fiber single mode FDC

70 10,000 ft 7 conduc or cable

71 3,000 ft | 4 conductor cable

72 40 Ea. 332 fully loaded base mount cabinet with auxiliary output

' 73 4{) Fa. 336 fully loaded base mount cabinet

74

*SECTION
TOTAL

*The bid unit rates shall include the cost of all materials supplied by the contractor and all labor or
equipment necessary to perform the work.

The City will award this contract based on the following methodology:

Total Equipment Subtotal $ | X 20% =_____
Total Material Subtotal § X 60% %_
Total Labor Subtotal $ x20% =__
Total In Words $

The bid unit rates shall include the cost of all materials supplied by the contractor and all labor or
equipment necessary to perform the work.

*This total includes section totals for detector loop and cable, pole installation, traffic signal maintenance
and all other equipment.
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EXHIBIT E

SCOPE OF WORK OR SERVICES




CITY OF ATLANTA

DEPARTMENT OF PUBLIC WORKS/ OFFICE OF
TRANSPORTATION

FC-8319, Installation, Relocation, Removal, and
Repair of Traffic Signals

The City of Atlanta has passed the RENEW Atlanta Infrastructure bond. The Department
of Public Works will be addressing its aging traffic signal infrastructure. The bond is the
first step in making these improvements. Improvements include traffic signals, schooi
beacons, andtraffic signal communications

1.0 DEFINITIONS

1.1 City: City of Atlanta (COA)

1.2 Owner: City of Atlanta, Georgia, or its authorized or legal representatives

1.3 State: State of Georgia

1.4 Subcontractor: A person, firm or corporation supplying labor and/or materials for work
g on this project for, and under separate contract or agreement with, the Contractor
" 1.5 GDOT: Georgia Department of Transportation

1.6 AWG: American Wire Gauge

1.7 THHN: Themoplastic High Heat resistant Nylon coated

2.0 GENERAL RESPONSIBILITIES AND REQUIREMENTS

2.1 Notices, Signals and Precautions: The Contractor shall supply, erect and maintain all
street warning signs, beacons and other safety devices in a manner to ensure the safe
and expeditious movement of vehicular and pedestrian traffic while the work is in
progress, and take any other precautions which in the judgment of the Engineer may be
necessary to protect life and property. Warning devices and methods of traffic control
must conform to standards adopted by the City of Atlanta and set forth in the Institute of
Transportation's "Manual on Uniform Traffic Controf Devices".

2.2 Working Hours - Disruption of Traffic. Any weekday daytime work, which disrupts
vehicular fraffic, shall be limited to between 9:00 a.m. and 4:00 p.m., Monday through
Friday. However, at certain locations these hours may be further restricted or modified to
avoid specific peak traffic movements.

2.3 Damage to Persons, Property, Etc.: The Contractor shall be responsible for all damage
that may occur to persons, animals, vehicles, utilities, or property from lack of proper



2.4

2.5

2.6

2.7

2.8

2.9

2.9.1

2.9.2

2.10

2.1

signing, lighting, watching, bearding, enclosing, or bracing, or any accidenis due fo
defective scaffolding, shoring or any negligence on the part of the Contractor or his
employees.

Contractors Responsibility: The Contractor is responsible for all equipment and
operating conditions at all locations where work is being performed. The Contractor is
responsible for damage and pilferage of equipment at the work location while
construction is ongoing. The Owner does not assume responsibility untii Owner has
inspected and accepted the work. If the Coniractor is on the job and discovers a defect,
which he cannot correct within the Scope of his/her Work; he/she must notify the Owner.

Trouble Calls: The Owner will respond as necessary to after hour trouble calls before the
work at the work location has been accepted.

Familiarization with Work Orders: The Contractor in submitting his Work Order cost
estimate represents that he has visited each Work Order location for the purposes of
verifying existing conditions that may affect his work. Deficiencies discovered during this
field check shall be presented in writing before work is initiated. Cost estimates shali
include adequate provisions for existing conditions. Furthermore, the Contractor shall
have reviewed the project plans and specifications for each Work Order, and be
satisfied with their accuracy. Should any discrepancies appear in the plans and
specifications, or the plans and specifications are not fully understood by the Contractor,
the Contractor shall notify the Engineer in writing of such discrepancy for clarification.
Work performed by the Contractor after such discovery and without a written response
from the Engineer, will be done at the Contractor's risk and expense.

Notice of Deficiencies: The Confractor shall notify the Engineer in writing of
deficiencies in existing conditions and abnormalities, and/or defects in City supplied
material discovered during work in progress, which cannot be corrected within the
Scope of Work of the Work Order, before continuing with that particular Work Order.
Until the Engineer resolves the deficiency, the Contractor shall perform work on other
Work Orders at the Engineer's direction.

Familiarization with Standards, Requirements and Field Conditions: it shall be the
responsibility of the Contractor to familiarize himself with all applicable standards and
requirements of the Owner and with physical conditions affecting traffic signals,
reversible lane signals, and for street light installation or upgrading in the project area.

Disposal of Scrap and Salvage

All material removed shall be the property of the City. The Contractor shall dispose of all
debris and scrap material determined by the City to be of no value,

The Contractor shall deliver all salvageable material to the City of Atlanta, Office of
Transportation, Street Lights and Traffic Signals Shop at 124 Claire Drive, S.W., Atlanta,
Georgia 30315.

Work Clean Up: The successful proponent shall clean up the area after the completion
of each installation. In addition, the area shall be cleaned up daily as much as possible,
and left in a safe condition.

Deviations from Specifications: The Contractor shall not deviate from these
specifications without the written consent of the Engineer.



2.12  Reporting Requirements and Acceptance:

2.12.1 Weekly Reports: The Contractor shall submit to the Engineer, no later than noon
of the Monday following each workweek, a report of all work completed.

2.12.2 Issuance and Accounting for Material Furnished by the City of Atlanta:

2.12.2.1 The Contractor shall provide, with 48 hour notice to the Engineer, a list of
materials to be picked up. The Contractor shall pick up all materials furnished by the
City at the Traffic Signal and Sireet Lighting Shop, located at 124 Claire Drive, S.W.,
Atlanta, Georgia 30315. All material shall be signed for by a designated
representative of the Contractor.

2.12.2.2 As a portion of the final inspection process, all materials issued to the

Contractor shall be accounted for. Any surplus items shall be returned to the
Traffic Signals Shop, located at 124 Claire Drive, S.W., Atlanta, Georgia
30315.

2.12.3 Acceptance of the Completed Job:

2.12.3.1 Prior to connection {o a power source, the Contractor shall notify the
Project Manager/Representative that a completed job is ready for inspection.

2.12.3.2 After inspection of the job by the Engineer (and other agencies which
may require inspection} and the correction of all known deficiencies, the
Contractor and the Engineer will energize the traffic signal(s). After the
energizing of the traffic signal(s), the Contractor shall check the device for
proper operation and make corrections of any deficiencies or malfunctions -
found. Additionally, the Contractor and the Engineer will conduct a final
inspection.

213 Final Drawings: The Contractor shall submit to the Engineer, not later than 30
days after completion of all work, one set of revised drawings showing the "as
built" condition of the finished job with red marks over the original drawings
submitied with Work Order. The submittal shall utilize CAD (Computers Aided
Design) drawings and be sealed.

3.0 SCOPE OF WORK AND REQUIRED CONTRACTOR QUALIFICATIONS

3.1 General Statement: The following specification describes typical general conditions
and work procedures related to the installation, relocation, renovation or revision of
traffic signals and/or related equipment within the City of Atlanta. It is the intent of the
Depariment of Public Works / Office of Transportation to contract with an approved
electrical contractor experienced in traffic signals who will undertake such work on an
"as needed" basis. Reimbursement for installation or removal of traffic signal
eguipment will be on _a quoted hourly rate basis. Bids are all inclusive and shall
include unit prices. (see Exhibit D, Bid Form)

3.2 Contractor Qualifications and Experience:

3.2.1 General: This contract involves complex urban traffic signal Installation and requires five
(5 years) of experience performing signal installation in a mid-major municipality.
Contractor will submit a list of all of its’ signal related projects for the past 5 years.
Projects should have a cumulative value (over the past 5 years) of at least TWO MILLION



DOLLARS.

3.2.2 License: Contractor shall possess a valid Master Electrician license issued by the State
of Georgia and must show evidence of qualifications to do the associated sidewalk and
street repair/replacement.

3.2.3 Qualified Experience: Contractor shall demonstrate his ability to install complex Traffic
Signal Systems (which utilize 2070 microprocessor type controllers, fiber optics,
wireless communication and video detection systems) of a scope and magnitude
comparable to that envisioned for this contract. Experience on these types of traffic
signals in the past five (5) years will be a principal criterion.

33 Typical Work Assignments:

3.3.1 Materials utilized in the construction process {see section 4.0, Materials And Installation
Techniques - Traffic) shall, be furnished by the Contractor. All materials supplied should
be from the City/GDOT Qualified Product List unless approved by Engineer. Contractor
furnished materials will be reimbursed on an add alternate basis.

The Contractor may be required to perform any of the following types of work as shown in the
Typical Field installation Standards as spelled out on the GDOT website which can be accessed
by going to www.GDOT.gov and Clicking on the Standards option under the Georgia
Department of Transportation: Official Site option.

3.3.2 and as may be supplemented by project plans, work orders, wiring plans, manufacturer's
specifications and/or other instructions by the Engineer as follows:

‘ 3.3.2.1 Instali, relocate or remove poles pedestals and/or mast arm assemblies (aluminum,
: steel or wood, direct burial or anchor base).

3.3.2.2 Install, relocate or remove signal heads (vehicular, pedestrianor lane signal).

|
| 3.3.2.3 Install or remove vehicle detectors (loop or other as specified) and
| associated equipment.

3.3.2.4 Install, relocate or remove conduit, conduit risers, couplings,

pull boxes, ground rods, and other associated hardware.
(see Exhibit D, Bid Form).

3.325 Install, relocate or remove span wires and/or guy wires, and associated hardware.

3326 Install, splice, terminate, relocate or remove single-conductor, multi-conductor,
paired or fiber optic cable.

3327 Install, relocate or remove various traffic signal control equipment items.
3328 Install, relocate or remove reversible lane signal control equipment items.

Install, relocate or remove various street lighting equipment items.

4
L
L
N
@«

R

33211 Perform other work as necessary, incidental to the above.

3.3.3  Routine work will be assigned in the following manner:



3.3.3.1 The number of anticipated Traffic Signals has been defined in the Notice to
Proponents.

3.3.3.2 The Engineer will prepare a list of locations in the form of a Work Order to the
Contractor. The Work Qrder will consist of Final Design Plans for no more than
ten (10) Traffic Signal Locations.

3.3.3.3 If proposed, the contractor will have ten (10) working days to provide the Engineer
with an estimate and work schedule for the work on the Work Order by estimating
the work effort involved for each traffic signal location specified in the work order,
by applying his previously quoted hourly rates. This estimate is to include:

3.3.3.3.1

3.3.3.3.2

3.3.3.3.3

3.3.3.34

3.3.3.35

3.3.3.36

3.3.3.3.7

Labor: Hourly rates and hours per category of employee for the work
described for each location in the Work Order. Hourly rates quoted shall
include measurement and payment specifications. (see Exhibit D, Bid
Form).

Hourly rates and hours per category of equipment for the work
defined for each location inthe Work Order. (see Exhibit D, Bid Form).

Material prices including mark-up percentage for Proposed Coniractor
supplied materials for each location in the Work Order. (see Exhibit D, Bid
Form).

Sidewalk replacement prices per square yard and the number of
square yards of sidewalk to be replaced at each location (see Exhibit D,
Bid Form).

Any assumptions utilized in preparation of the estimate for each traffic
signal location identified in the Work Order. (see Exhibit D, Bid Form).

Notification and demonstration of any deficiencies, or other problems
associated with the Work Order that affect this work and that could
ultimately impair the satisfactory operation and optimum performance of
the work as specified in the Work Order. {see Exhibit D, Bid Form).

The Engineer will have ten (10) working days to review, and approve or

rejectthe Contractor's estimate and work schedule.



3.3.3.4

3.3.35

3.3.3.6

3.3.37

3.3.3.8

3.3.3.9

3.3.3.10

The Engineer may at any time during this review period return the estimate and work
schedule to the Contractor for further refinement. Upon return of an estimate for
refinement, the Contractor will have five (5) working days to amend the estimate for
re-submittal. During the five (5) day period contractor will work at risk at the agreed
upon unit prices.

Engineer will have ten (10) working days to review, and approve or reject a
resubmittal.

A meeting will be scheduled between the Engineer and the Contractor on or before
the tenth (10th) day of the Engineer's review, subject to the Engineer's approval of the
estimate and work schedule. If the Engineer has approved the estimate, the
Contractor will receive from the Engineer at this meeting, written approval of the Work
Order estimate, work schedule and Authorization to Proceed.

The Engineer has the right to delay start of the work order from the scheduled
meeting approval date for up to five working days.

Work may not begin on an approved Work Order until the previous work order has
been completed to the satisfaction of the Engineer, or otherwise approved in advance
by the Engineer.

The Contractor is obligated to the schedule proposed for each Work Order. Penalties
for non-performance by the Contractor may be assessed.

Mobilization costs will be permitted on a one time only basis at the initiation of the
Contract. This mobilization cost must be included in Contractor's bid and is a
separate bid item. Additional mobilization or demobilization costs incurred by the
Contractor will not be supported by the Engineer unless an interruption of work in
progress is instigated by the Engineer or the time frame between the completion of
one Work Order and the submittal by the Engineer to the Contractor of the
subsequent scheduled Work Order for estimation exceeds ten (10) working days. The
COA reserves the ultimate right to disallow any and all mobilization or demobilization
cost beyond the one time only mobilization cost included in Contractor's bid.



4.0 MATERIALS AND INSTALLATION TECHNIQUES -TRAFFIC SIGNALS

4.1 General Statement: The following minimum criteria shall be met for all materials and
installation to be employed by the Contractor and utilized in the performance of work
associated with this contract.

As stated in Section 3.3.1, materials utilized in the construction process shall be furnished by
the Contractor on an add alternate basis.

All material will be selected from the GDOT" qualified product list" unless
otherwise approved by the Engineer.

Typical materials to be supplied by the Contractor include but are not limited to:

= Controllers, Cabinets and Cabinet Foundations
Poles and Pedestals

=  Mast Arms

= Signal Heads - Vehicular, Pedestrian and Lane Signal including Mounting
Hardware

= Conduit, Fittings, Messenger Wire

= Single and Multimode-Fiber Optic Cable

+ Interconnect Cable

The Contractor will not be reimbursed for expendable materials/consumable items (i.e. loop
saw blades, jackhammer tips, signs, traffic control materials, etc.). Tools such as drills,
threaders, benders and come-alongs are considered incidental to thejob.

4.2 Traffic Signal Wiring

4.2.1 Field Wiring

4.2.1.1 All THHN? (Thermoplastic High Heat resistant Nylon coated) Wire, except for electrical
service (cut in), shall be minimum #14 AWG" (American Wire Gauge), solid, minimum
3/64" insulation, minimum voltage rating of 600 volts. Multi-conductor cable shall
conform to IMSA Specification #20-1. A twelve (12) conductor cable shall be run from
the controller cabinet to each comer of a signalized intersection. Runs to five (5) section
signal heads shall be via 7-conductor cable. Runs to three (3) section signal heads shall




be via 4-conductor cable. All wire shall be color coded in accordance with Office of
Transportation standards.

4.2.1.2 Only splices, junctions or taps that conform to the City's wiring standards will be allowed
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4.3

4.3.1
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in signal feeder cable without the approval of the Engineer. The Contractor shall also
gain the approval of the Engineer for all splicing materials and splicing methods he
proposes to utilize.

Service Wiring: Electrical service (cut-in) feed wire shall be minimum #8 AWG THHN
wire, stranded, minimum 3/64" insulation, and minimum voltage rating of 600 volts and
shall be color coded in accordance with National Electrical Code standards.

Inductive L.oop Wiring: The loop wire shall be continuous, unspliced #14 AWG and shall
be spliced (utilizing silicon filled wire-nuts) to the lead-in cable. Detector lead-in shall be
2-Conductor, shielded, #14 AWG cable with conductors twisted two turns per foot,
conforming to IMSA Specification #50-2.

Interconnect Cable: Unless otherwise defined in the work order documents, interconnect
cable shall consist of either multi-pair cable conforming to REA Specification PE-38 or
PE-39 or Fiber Optic Communications Cable. All connections or splices in interconnect
cable must be made in traffic signal controller cabinets, other weather-proof cabinets or
other splice enclosures, approved by the Office of Transportation.

Conduit and Related Hardware: Conduit shall be installed in accordance with Traffic and
Transportation standards and the National Electrical Code in a neat, workman like
manner. Conduit shall be installed in sidewalk and roadway areas except where
permitted otherwise by the Engineer.

{ Acceptable - Conduit) pipes:
All conduit risers up poles shall be comprised of hot-dipped Galvanized steel conduit,

couplings and fittings. All conduit runs not installed under roadways may be hot-dipped
galvanized steel or PVC Schedule 40 conduit, couplings and fittings. All conduit runs
under roadways may be hot-dipped galvanized steel, or PVC Schedule 80 concrete
encased or HOPE (High Density Polyethylene Pipe). If PVC conduit is elected to be
used, the procedures and adhesive used shall comply with the manufacturer's
specifications. The mixing of hot-dipped galvanized steel and PVC conduit; couplings and
fittings are not allowed within any individual point-to-point conduit run unless approved
by the Engineer.

Conduit Size

The size and number of conduit runs shall accommeodate the specific application, in
conformance with the National Electric Code standards, and may be augmented by
direction of the Engineer. The following minimums shaltapply:

4.3.2.1 Detector runs: Risers -- Minimum (1) - 1 ". Detector runs: Underground — Minimum (1) - 2"

4.,3.2.2 Interconnect cable: Minimum (1)-2".

4.3.2.3 Bracket Signal head feed: Minimum (1)-1".

4.3.2.4 Controller Cabinet to pull box (3)-2" and (2)-1".

4.3.2.5 Pull box to Steel or Wood Pole at Controller Cabinet (3)-2" and (2)-1"



4.3.2.6 Pull Box to Steel or Wood Pole at Controlier Cabinet (3)-2" and (2)-1"

4.3.2.7 Pull box to Pedestal Pole (1) 2"

4.3.2.8 Mast Arm Installations Street Crossings Pull box to Puli box (2)-2"

4.3.3

4.3.4

4.3.5

4.3.6

4.3.7
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4.3.9

4.3.10

Conduit Hardware
All bolts, nuts and hardware of similar nature shall be hot-dipped galvanized steel.

Installation: Conduit ends shall be properly threaded and reamed (for rigid), or free of
burrs and sharp edges (for PVC). Conduit installed for future connections shall be
capped to prevent water and foreign matter from entering the conduit system.

Bends: All bends shall be of long sweep, free from kinks and of such each curvature asto
permit the drawing in of cables without injury to insulation. The conduits should be
brushed before cables are pulled.

Tests: At the option of the Engineer, the following tests or similar tests may be required
by the Engineer: after installation of conduit is completed, all conduits installed under this
contract shall be tested with an 80% mandrel. ltis suggested that a mandrel kit, such as
the Ensley Model E-800 kit be used. All conduits which will not allow passage of the
mandrel shall be repaired to the satisfaction of the Engineer; if repairs cannot be
effected, the conduit shall be removed and replaced at no additional cost to the Owner.

Depth: Conduits shall be laid to a depth of not less than 18", except under roadway and
driveway conduits shall be laid to a depth of not less than 24". Unless otherwise
approved by the Engineer. Also, it is highly desirable that conduits be driven or bored
under driveways and pavement at street intersections.

Terminations: Conduits terminating in post or pedestal bases shall extend approximately
2" above the- foundation.

Lubricants: Powdered soapstone, taic or other Engineer approved lubricant may be used
in pulling cable in conduit. However, when interconnect cable is installed in conduit, an
Engineer approved lubricant shall be used to facilitate the pull. All ends of cables shall be
taped to exclude moisture and shall be so kept until splices are made and terminal
appliances are attached, Ends of spare conductors shall be taped.

Grounding of Conduit: Underground conduits and neutral wires, if any, shall be bonded
to minimum 5/8" X 8' copper clad ground rods, imbedded at each base. Bonding wire
shall be #8 AWG THHN,(1:2) copper or larger (See TYPICAL FIELD INSTALLATION
STANDARDS). Conduit shall be bonded to the base of each pole with #8 AWG THHN
copper wire or larger, or equal. New poles on existing foundations shall be grounded and
bonded inthe same manner as for new foundations, except that ground rods need notbe
added if none exist. ‘

4.4 Pull Boxes: Pull boxes shall be provided whenever necessary to afford adequate space for
conduit terminations or whenever spacing between junctures exceeds 200'. Pull boxes shalll
be .suitable for light vehicular traffic and shall sustain a minimum load of 50 p.s.i. However,
when used in a roadway or driveway, it must sustain a minimum of 160 p.s.i. Pull boxes
shall be of reinforced plastic mortar and shall be designed and tested to temperatures of -
50°F. Pull box shall meet or exceed all ASTM requirements, particularly as related to
chemical resistance, water absorption and sunlight resistance. Dimensions for Type 1,2,3,4
and 5 Pull Boxes shall be in accordance with the attached specifications. (See TYPICAL
FIELD INSTALLATION STANDARDS for installation details).

4.5 Messenger Wire: All messenger wire used for hanging span signals shall



be minimum 5/16” double galvanized, “A” coating seven (7) wire and shall be
rated at 3,200 pounds minimum breaking strength. Messenger wire used for
detector and other similar feed-ins shall be minimum 1/4" double galvanized,
"A" coating and shall be rated a 1,900 pounds minimum breaking strength.
All lashing wire shall be a minimum .045", stainless steel.

4.6 Installation of Signal Heads

4.6.1 All traffic signal heads shall be installed in strict accordance with the "Manual
on
Uniform Traffic Control Devices" standards, and with the City's Typical Field
installation Standards which mirror those on the GDOT website which can
be accessed by going to www.GDOT.gov and Clicking on the Sfandards
option under the Georgia Department of Transportation: Official Site
option. This shall include the mounting of pedestal and bracket traffic signals
at a height of ten (10) feet to bottom of signal, except that pedestrian signals
shall be mounted fo a height of eight (8) feet to botiom of signal. All span
and mast arm signais shall be mounted such that the bottom of the signal is
not less than 17 feet above the roadway surface and not more than 19 feet
above the roadway surface.

4.6.2 All signals shall be properly aligned and must be free of any undue sag
or imbalance. Normal sag shall be 3% to 5%.

4.7 Installation of Vehicle Detectors

4.7.1 Location of Vehicle Detectors: The installation of vehicle detectors shall be in
accordance with the work order drawings. However, specific placement and
size of all vehicle detectors may be changed at the discretion of the
Engineer.

4.7.2 Loop Sealant: Loop detector sealant material must be 3M "Detector Loop
Sealant”, which is currently in use by the Office of Transportation. No
substitution of any other type of sealant material shall be used without prior
approval by the Engineer. Application of sealant material shall be in
accordance with Typical Field Installation Standards as spelled out on the
GDOT website which can be accessed by going to www.GDOT.gov and
Clicking on the Standards option under the Georgia Department of
Transportation: Official Site option and with manufacturer's specifications.

4.8 Installation of Pedestrian Pushbuttons
Pedestrian pushbuttons shall be installed in accordance with the Typical
Field Installation Standards as spelled out on the GDOT website which can
be accessed by going to www.GDOT.gov and Clicking on the Standards
option under the Georgia Department of Transportation: Official Site
option, as indicated on the work order plans.

4.9 Installation of Controllers and Cabinets

4.9.1 installation at Site: the controller and cabinet, having been previously tested
by the Office of Transportation, shall be installed in accordance with the
intersection plans, the Typical Field Installation Standards as spelled out on
the GDOT website which can be accessed by going to www.GDOT.gov and
Clicking on the Standards option under the Georgia Department of




Transportation: Official Site option and the manufacturer's supplied box
wiring prints.

4.9.2 Cabinet Wiring: All controller cabinet wiring shall be done in a neat manner
and laced, and shall be in accordance with the box wiring prints supplied by
the manufacturer and the Office of Transportation. The Engineer shall define
acceptable wire terminationdevices.

4.9.3 Grounding: A 58" x 8' copper-clad ground rod shall be used for both base-
mounted and pole-mounted cabinet installations. A #8 AWG solid copper

¢ wire shall be attached to the ground rod and to the controller cabinet ground
bus bar.

4.9.4 Connection to the Power Source

4.9.4.1 1t shall be the responsibility of the Coniractor to arrange with the Georgia
Power Company for the necessary power connections.

4.9.4.2 The Contractor shall run two service wires from the Georgia Power Service
Point into the controller cabinet. Service wires shall be a minimum #8 AWG
THHN stranded copper 600 volt wire.

4.10 Turn-On of New Signal Installations; Energizing the new traffic signal shall be
accomplished on the same day that the signal heads are hung. If unusual conditions
make this impossible, the signal heads shall be "bagged” with an opaque cover while
inoperative. No signals shall be energized without the Engineer on the job site.

4,11 Special Requirements for Modernizing Existing Signal Locations: In order to
minimize adverse impact to the general public, the existing traffic signal(s) shall be
maintained fully operational until the new signal equipment is ready to be
energized. To accomplish this, the Contractor shall follow the outline below.

4.11.1 Install new controller foundation, mast arms, poles, cabinet, conduit, messenger
| cables, field wiring, detectors, and any other items necessary, with the exception of
‘ signal heads, for normal operation.

4.11.2 Energizing of the new traffic signal controller shall be accomplished on the same
day that the signal heads are hung, unless specific prior approval is obtained from
the Engineer. Where prior approval is granted, all new signal heads shall be
"bagged" with an opaque material and placed so as not fo interfere with the
existing heads or cause confusion to the traveling public. No traffic signals shall be
energized without the Engineer present on the job site.

4.11.3 On the designated date of signal turn-on, the Contractor shall have sufficient
manpower and equipment at the location to hang new signal heads in order to
permit an operational test of the new equipment. After successful completion of
the initial operational test, the Contractor shall immediately begin removal of the old
signal heads. Should the new installation fail the initial operational test, the

Contractor shall immediately "bag" or remove, at the discretion of the Engineer, the

new signal heads and return the old equipment to-operation.

5.0 INSTALLATION OF POLES AND PEDESTALS FOR TRAFFICSIGNALS

5.1 General Statement: The following minimum design criteria shall be met for all
materials and installation techniques utilized in the installation or upgrading of poles
or pedestals. The Engineer shall provide typical details.



5.2
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5.5

Anchor Base Poles:

Anchor base steel poles shall be installed in accordance with the manufacturer's
specifications. The anchor bolts shall be installed in a foundation of #3000 H.E.
concrete; see the attached TYPICAL FIELD INSTALLATION STANDARDS for
installation details.

Wood Poles: Wood pole installations may be of standard earth embedding, to a
depth of six (6) feet.
Guy assembling shall be utilized whenever necessary to prevent undue leaning.

Signal Pedestals: Signal pedestals shall be installed by standard anchor bolt and
concrete methods.

Plumb Installation and Accessory Equipment: All poles and pedestals shall be
mounted as plumb (under loaded condition) as intersection condition permit. All
accessory equipment {(pole caps, ornamental bolt covers, hand-hole covers, etc.)
shall be completely installed.

5.6 Installation of Poles over Basements or Under Unusual Conditions:

5.6.1 The successful proponent shall propose methods for instaliing poles in areas with

hollow sidewalks (basements under sidewalks, etc.). The Engineer must approve
exactdesignfor installation in these areas on an individual basis.

5.6.2 The Contractor shall be responsible for sealing foundation areas to avoid basement

leaks where such installations are required.

5.6.3 Where prevailing conditions are such that previously ouilined techniques are not

feasible, special provisions may be requested, subject to approval by the Engineer.

5.7 Excavating and Backfilling: All excavation required for the installation and placement of

conduits, foundations, poles, and other appliances shall be performed in such a
manner as to cause the least possible injury fo pavement, sidewalks or other
improvements. All conduits required to be under pavement, sidewalks, etc. shall be
in place prior to commencing of base and paving operations. The trenches shall not
be excavated wider than necessary for the proper installation of the electrical
appliances and foundation. Excavating shall not be performed until immediately
before installation of conduit and other appliances. The material from the
excavation shall be placed in a position where the least interference with surface
drainage will occur. All surplus excavated material shall be removed from the site
and disposed of by the Contractor. The Contractor shall not open anymore in one
day than he can cover at the end of the day to return the location to vehicle and/or
pedestrian usage. .

6.0 CONTRACTOR HOURLY RATES AND SPECIALQUOTES

6.1

6.2

Hourly Rates: Proponents shall fill the attached BID FORMS with unit prices.
ltems include labor and equipment necessary to complete installation, relocation,
removal, and/or revision of traffic signals, reversible lane signals and/or street
lights and associated hardware in accordance with City of Atlanta specifications
and standards. Evaluation of proposals and selection of the winning bid will be
based on Engineer estimates of signhal projects determined by the submitted
hourly rates.

Quotes for Materials: The Contractor shall quote a percentage rate for materials



he is to furnish for reimbursement on a "Cost Plus" basis.

6.3 AQuote for Emergency Response: The contractor shall quote a rate to respond to all

6.4

emergency requests. Emergency request are considered to be any
maintenancefrepair where the Contractor is asked by the Engineer to respond in 18
hours or less. This is a onetime cost associated with each emergency response. Any
emergency responses that are the resuli of the Contractor's work will be done at no
cost to the City.

Sidewalk Work Unit Price;: Where sidewalk replacement is required as part of a Work
Order, payment shall be based on a unit price per square yard. Materials, labor and
equipment shall be included in that unit price per square yard. This unit price shall be
included as a part of his bid. Sidewalk repairs and replacement are to be made at the
direction and in conformance to standards established by the City of Atlanta, Public
Services Division.

7.0 STANDARDS ANDSPECIFICATIONS

7.1

General Statement: Effective July 1, 2011 the City of Atlanta adopted the
Georgia Department of Transportation's (GDOT) Signal Design and
Constructions guidelines.

These standards can be accessed via the web by going to:

the GDOT website which can be accessed by going to www.GDOT.gov and
Clicking on the Standards option under the Georgia Department of
Transportation: Official Site option.
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ANNUAL CONSTRUCTION SERVICES AGREEMENT

THIS CONSTRUCTION SERVICES AGREEMENT (“Agreement’) is entered into effective this
day of , 201_, (the "Effective Date"} by and between THE CITY OF ATLANTA {(“Owner” or
the “City"), and ‘ {"Contractor”).

The City and Contractor agree as follows:
1. DEFINITIONS
The following terms have the meaning assigned:

‘Agreement Documents” means this Agreement and its Exhibits, Appendices, Work Orders, Change
Orders, Documentation, Drawings, and Specifications, including

Consfruction Services Agresment

Exhibit A- General Scope of Services

Exhibit A.1- Compensation and Fee Schedule
Exhibit A.2- Work Orders

Exhibit B- Legislation

Exhibit C- Supplement Conditions and Technical Specificatio
Exhibit D- Additional Contract Documents

Appendix A- Office of Contract Compliance

Appendix B- Insurance and Bonding Requirements

changed, pursuant to the pproval in conformance with the City of Atlanta Code of Ordinances and
applicable law.

*Claim” means any demand, contention, or assertion seeking additional time or money under the terms of
this Agreement. Claims by the Contractor must be made in writing and contain all of the following or such Claims are
released: (a) a narrative statement describing the amount and bases of the Claim; (b) the precise number of days
claimed as a result of any delay; and (c) a detailed calculation of the precise amount of additional compensation
claimed with all required supporting Documentation.

‘Documentation” has the meaning set forth in Article 4.

‘Drawings” include, without limitation; alt renderings, technical and design drawings, specifications, plans,
layouts, diagrams, illustrations, descriptions, calculations, schedules, graphs, performance charts, shop drawings; as-
built drawings; all graphic or pictorial material needed to show locations, dimensions, elevations, sections, and
details; all documents necessary to fix and describe the size, quality and composition of the Project {or parts thereof);
supplier operating and maintenance manuals, recommended spare parts lists, documents required to support
permitting and licensing, and any other data pertinent fo operation of the Project.
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“Emergency Work” has the meaning set forth in Article 2.

“Final Completion” means that point in time where the City has confirmed to the Contractor in writing that
the Services required by a Work Order have achieved Substantial Completion, Contractor has completed all punch-
list items associated with a Work Order, and Contractor has provided all Documentation required by the Agreement
Documents and Work Orders for Final Completion. '

“Final Payment’ means the final amount of compensation due under a Work Order or this Agreement (as
applicable) and shall not become due untit Contracior satisfies all of the requirements

Services that shall be ordered by the City pursuant to this Agreement.
‘Project” means or refers to the Project(s) specifically idenfified ed pursuant fo this

Agreement.

Order issued pursuant to this Agreement, as well as all ancillary and incidental tasks and acti
identified in a Work Order but which are reasonably necessary to be performed in order to com
activities expressly identified in 2 Work Order.

“Standard" has the meaning set forth i

“‘Substantial Completion” as applicable § means that point in fime in which the Services
that are the subject of a Work Order are capable of be ir i
requirements of Article 9, the Specifications, and the otk

"Total Sum” means the total maximum amount
be issued pursuant to this Agreement. Contracior's entitleR
the Total Sum.

mpensation for which all Work Orders may potentially
nt 1o payment under this Agreement shall not exceed

he Services specified, indicated, shown, or contemplated by the Agreement Documents
“as well as the furnishing by Contractor of all materials, equipment, fabor, methods,
;furing, tocls, plants, design, supplies, power, water, transportation and any other
mplete such Services in accordance with the Agreement Documents and

e a functional and complete Project(s).

executed by the City, substantially in the form and substance provided in
ifies the Services to be provided by Contractor to the City, the agreed amount
of payment for such Se e time limitations for completing the Services.

‘Work Order Corgmencement Date” means the date identified in a notice to proceed and/or a Work Order
issued by the City, which instructs the Contracior to start the performance of Services required by a Work Order. The
times for Substantial Completion and Final Completion will be measured from the Work Order Commencement Date.

“Work Product” has the meaning set forth in Article 6.

Revised 7/7/15



2. SERVICES.

2.1 In General. The City desires to obtain from Contractor the Services described generally on Exhibit A
attached and as further described on Work Orders (individually, a "Work Order” and, collectively, the “Work Orders”)
that may be executed from time to time between the Parfies, pursuant to this Agreement.

The Services fo be provided by Contractor are those ordered by the City that are reflected in a Work Order executed
by the City. The City agrees that it shall order the Minimum Quantity of Work from the Contractor pursuant to this
Agreement. Contractor agrees to provide to City the Services per the Agreement Documents and each Work Order
issued by the City. Each Work Order will include at least the following:

a reference to this Agreement;

the Work Order Commencement Date;
the required dates of Substantial and/or Final Completion of the Services, as applicable;
the Services to be provided by the Contractor;
required deliverables and submittals;

the amounts payable and payment schedule forthe $
any additional provisions applicable to the Servic

fective until it has been executed by an
Agreement will be substantially in the
eference into this Agreement.

Except as provided for Emergency Work, no Work Order will be
authorized representative of the City. A Work Order issued pursuan
form of Exhibit A.2 hereto. All approved Work Orders shall be incorpora

2.1.1 Emergency Work. in some cases, the City may require emerge
Contractor, which pose an imminent threat to the public health, safety, ge
wastewater system (“Emergency, Work").
Contractor by email or oth
Once nofified, Contract
emergency conditions

ervices o be performed by the
al welfare or the City's water or
In such cases, the City's Authorized Representative shall notify the
nication the type and scope of work needed under the circumstances.
ly mobilize and begin Services, as is necessary fo remediate the
rvices shall be in accordance with Option 1, pursuant to Section 4.1.1.

2.1.2 Authorization.
attached as Exhibit B.

is authorized by legislation adopted by the City, which is

2.2 The Total Sum of payments by dep.this Agreement shall not exceed $ during the first year
in which this Agreement is effective. For e sequent year that this Agreement is effective, City shall provide
written notice to Contractor of the amount of jinding allocated to this Agreement for such calendar year (each annual
maximum amount, including the funding for the first year, shall be the "Annual Maximum Payment Amount’). In
addition, each Work Order shall specify a maximum payment amount (the "Work Order Maximum Payment Amount”)

applicable to the Services {o be performed under such Work Order.

23 Work Orders under this Agreement may be issued by City without further legislative approval under Code
section 2-1111, if the legislation authorizing this Agreement provides for such issuance. In such circumstances, the
Work Order may be executed by the City's Chief Procurement Officer, head of the affected using agency or other
appropriate designee on behalf of City. City, at its sole discretion, may unilaterally issue Work Orders for Services for
which charges are established in this Agreement. Contractor shall promptly proceed with the Services set forth in
any such Work Order. If City solicits a proposal from Contractor for a Work Order, Contractor shall submit its
proposal with a Work Order containing all the necessary terms and executed by Contractor. Work Orders may be
issued or executed during the term of this Agreement that contain a service performance period that extends beyond
the term; provided, however, that no Work Order may be issued or executed under this Agreement subsequent fo
the expiration or termination of the term.

-3-
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24 City makes no representations or warranties about the quantity of services that will be requested or charges
that will be paid under this Agreement. Any guantity of Services or amount of charges set forth in this Agreement are
estimates only.

25 Initial Term. The initial term of this Agreement will be 3 years. This Agreement shall commence on the
Effective Date and end on | 1. The initial term of the Agreement and any renewal term(s) are collectively
referred to as the “Term”.

2.6 Renewal Terms. City shall have the right in its sole discretion to renew this Agreement for [2] additional
one-year terms. If City desires to exercise an option to renew, it will submit legislation authorizing such renewal for
consideration by City's Council and Mayor prior to the expiration of the prior term. The legislation will establish that
the date of such renewal will be the day immediately following the expiration day of the prior term.

If such legislation is enacted, City will notify service provider of such re
bound to provide Services during such renewal term, without t
documents evidencing such renewal, it being acknowledged
Agreement is deemed its agreement to continue to provide S

newal, at which time service provider shall be
d for the parties to execute any further
ervice provider that its initial execution of this
es during any renewal term.

3. COMPENSATION

31 Compensation for Services will be based upon agreed unit p
as Exhibit A.1. No payment to Contractor shall exceed Annual Maximu
Payment Amount; the Total Sum; or the hourly rates, materials, reimbursab
identified in Exhibit A.1. All costs of items associated with the Work and incid
timely completion of the Work shall be considered as inciuded in the unit price
for all Work in accordance with
materials, equipment, metho
transportation and any ot
under the applicable u
assessments of every natu
schedule set forth in Exhibit A

ment Amount; Work Order Maximum
enses and other payment terms
s hecessary for the proper and
ttached as Exhibit A.1. Payment
the unit prices identified in Exhibit A.1 shall be full compensation for all labor,
consfruction manufacturing, fools, plants, designs, supplies, power, water
ry or incidental fo furnish, install, construct, and test the Work covered
es set forth in Exhibit A1 are inclusive of all taxes, levies, duties and
ith the Services ("Taxes").  Services for which there is no price
inci to the Work and no compensation shall be allowed.

3.2 Contractor acknowledges an

pees that if the quantities originally contemplated under the Agreement
Documents are materially changed so i

3 lication of such unit prices to quantities of the Work performed will
cause substantial inequity to the City, the a e unit prices shall be equitably adjusted pursuant to Article 8. For
purposes of this Arficle 3.2, a change in quantities may be considered material if such change is greater than or
equal to forty percent (40%) more than the quantities set forth in the Agreement Documents.

3.3 No money shall be paid by the City upon any claim, debt, demand or account whatsoever, to any person,
firm, or corporation who is in arrears to the City for taxes, or any other debt or ¢laim, and the City shall be entitled to
counterclaim and/or offset any such debt, claim, demand or account in the amount of taxes so in arrears or other
debts or claims of the City, and no assignment or transfer of such debt, claim, demand, or account after the said
taxes are due or after any such debt or claim is asserted by the City, shall affect the right of the Cify to so offset the
said taxes, debis, or other obligations against the same. Contractor agrees that the City shall be allowed to setoff
and recoup any claim or demand that it may have against Contractor {or any of its constituent members if Contractor
is a joint venture) whether such claim or demand is liquidated or unliquidated. Contractor further agrees that in the
event it assigns or sells any amounts due or to become due under this Agreement, notice to the City of such
assignment or sale shall not affect the City's rights of setoff or recoupment against Contractor for claims
subsequently arising from this Agreement or any other contract with the City. Any assignee or purchaser of any

A-
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amounts due Contractor under this Agreement shall be bound to these provisions and shall assume the risk of
subsequently arising claims of setoff or recoupment.

4, TERMS OF PAYMENT

41 Payment to the Contractor will be made according to one of the following methods identified in this Article 4.
Work Orders issued pursuant to this Agreement will identify the method of payment selected by the City. Selection of
the applicable payment options identified in Articles 4.1.1 and 4.1.2 is in the City's sole discretion. in the event that a
Work Order does not expressly state the procedure for payment selected by the City, then Contractor will be entitled
to payment in accordance with Article 4.1.1. Contractor shall prepare and submit voices for payment for all
Services in accordance with the Work Order, which shall include such detail mat as the City may reasonably
require.

Payment Methods

411  Option 1, Payment Upon Final Completion: Subject to the City's right :
rights to withhold payment set forth in Article 4.4, Contractor shall be entitled to full payment Yor &Work Order sixty
(60) days after achieving Final Completion of the Services reguired by a Work Order based upo
upon time and materials and calculated from the labor and materials categories set forth in Ex
agrees to execute such payment application forms and release of claim forms as the City may require as a condition
precedent to the City's obligation to make any pgyment to Contractor.

then upon issuance of a Work Order, Contractor shgj
Each invoice shall be accompanied by a paymen

releases of lien and bond rights (as applicable), Contrac i actor snterlm and final releases of lien and
bond rights (as applicable), Contractor's verification of quagfi
required by a Work Order, all documents, work product, aRgl information required by the Specifications, and such
other records as the City may reasonably request for the pu
“Documentation”). Subject fo the City's right to offset payment and ifs rights to withhold payment set forth in Article
4.4, payment | ill be made less applicable retention within thirty (30} days of receipt of all supporting

rsedes the Georgia Prompt Pay Act as it relates to Owner payments and any
eorgia Prompt Pay Act to the fullest extent allowed by law. Contractor
waives ifs right fo assert: funder 0.C.G.A. § 13-1-11, et. seq. to the full extent permitted by law. Should the
City fail to issue paymen disputed amounts within ninety (90) days of approval, annual interest on the payment
amount may accrue at the#Frime Rate, plus one percent (1%). The Prime Rate shall be based on that published in
the Wall Streef Journal on the first business day of January or June, whichever has most recently passed, of the
current year.

43 The City may decline fo approve payment and may withhold any payment, in whole or in part because of;
{a) defective work not remedied; (b) third party claims filed or reascnable evidence indicating probabie filing of such
claims; {c) failure of the contractor to promptly make payments to sub-tier contractors; (d) reasonable evidence that
the Work cannot be completed for the Total Sum; {e) reasonable evidence that the Services will not be completed
within the time required by a Work Order; (f} failure to carry out the Services in accordance with the requirements of

5.
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the Agreement documents; (g) failure to comply with the insurance and bonding reguirements of the Agreement
Documents; (h) Contractor's insolvency or reasonable evidence that contractor fails to pay its debts as they come
due; {i) liquidated damages due in accordance with article 9; or (j) a material failure of the contractor to comply with
any of the requirements of the agreement documents. No full or partial payment of any invoice or any use of
Setvices constitutes acceptance of any Services. |

4.4 Any Disputes concerning payment shall be resolved in accordance with Article16.
5. CONTRACTOR’S ACCOUNTING RECORDS AND THE CITY’S RIGHT OF AUDIT

Contractor shall keep full and detailed accounts and exercise such controls as may be necessary for proper
financial management under this Agreement. The City shall be afforded reasonable access o Confractor's records,
books, correspondence, instructions, drawings, receipts, subcontracts, purchase orders, memoranda, records of
delivered quantities, daily reporis, job cost reports, and such other data relating to this Agreement during normal
business hours at the location where such documents are stored tractor. The Contractor shall preserve all
such related documentation for a period of two (2) years after piratioh of the Agreement Term. The City shall
have the right to audit the books and records related fo this y time. Contractor shall provide access
to its books and records associated with this Agreement
Contractor,

6. OBLIGATIONS OF THE CONTRACTOR

6.1 Contractor will perform all Services in a timely and professiona
Contractor shall not be deemed to be an agent of the City for any purpose but
contractor exercising controf over its Services and the manner in which they are gerformed

8.2 Contractor will not
otherwise specified in a
authorization to Contra

Services until the City directs Contractor in writing to proceed. Unless
e execution of a Work Order by the City shall constitute notice and
accordance with the Agreement Documents.

eement with the highest degree of skill and diligence
similar services as are being performed by Contractor
accordance with all applicable federal, state, local laws,
("Standard”). Contractor shall be solely responsible for all
ces, and procedures and shall coordinate all portions of the Work

under this Agreement and under arye
ordinances, rules, regulations, and law
construction means, methods, technigues, s&
under the Agreement Documents.

6.4 Contractor shall enforce strict discipline, professionalism, and good order among Contractor's employees
and sub-tier contractors. The City may, after provision of written notice to Contractor, require Contractor to remove
from the Work any employee the City deems incompetent, unprofessional, or otherwise objectionable, including any
employee of Confractor's sub-tier contractors.

6.5 Unless otherwise provided in the Agreement Documenis, Contractor shall secure and will provide all
permits, licenses, and other applicable legal documents required for Contractor's performance of the Work required
by the Agreement Documents. 1n no event will Contractor’s failure to fimely secure permits, licenses, and/or other
applicable legal documents serve as a basis for a Claim under this Agreement.

6.6 Key Personnel and Key Subcontractors. The following persons are identified by the Contractor as its key
persaonnel that will provide the Work and Services required by the Agreement Documents:

-6
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|

6.6.1  Key Personnel:

(b) ;and

6.6.2 Key Subcontraciors:

{b) :and

6.6.3  Contractor shall not fransfer, reassign o
identified in Articles 6.6.1 and 6.6.2, except as the result
for cause in Contractor's sole discretion, iliness, disability, or
prior written approval from the City.

place Key Personnel andfor Key Subcontractors
: ry resignation, involuntary fermination
erm of this Agreement without the

6.7 Suspension of the Work. The City may, by written notice
performance of any or all of the Work to be performed under this Agreeme ptractor shall be entitled to request
an extension of time pursuant to Article 8 in the event the City issues a suspensign fotice per this Article 6.7. Unless
the suspension notice directs otherwise, upon receipt of a suspension nofice Copitactor must;

ntractor, suspend at any time the

h es, have the authority to execute any additional documents or Change Orders
on behalf of Cit at, or item to be submitted or prepared by Contractor hereunder shall be subject

o the review of thek ive. The City Representative may disapprove, if in the City Representative’s
sole opinion the Se entation, Drawing or item is not in accordance with the requirements of the
Agreement Documents of professional principles, or is impractical, uneconomical or unsuited for the purposes

for which the Service, dogtiment or item is intended. If any of the said items or any portion thereof are so
disapproved, Contractor shall revise and/or correct the Work so that it meets the approval of the City Representative
at no additional cost fo the City. The “City Representative” may also be referred to as the “City Engineer.”

6.9 Contractor shall diligently perform the Services required by a Work Order within the time required by the
Work Order notwithstanding any disputes or disagreements with City. No Work shall be delayed or postponed
pending resolution of any disputes or disagreements, except as City may otherwise direct pursuant fo this
Agreement. Contractor's failure or refusal fo work through disputes in accordance with this Article 6.9 shall be

-
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deemed a material default under this Agreement, which will enfitle the City to immediately rely upon Contractor's
sureties to cure said default.

6.10  Except as otherwise expressly provided in this Agreement, all Drawings, Documentation, reports,
information, data, specifications, computer programs, technical reports, operating manuals and similar work or other
documents, all deliverables, and other work product prepared or authored by Contractor or any of its sub-tier
contractors exclusively for the City under this Agreement, and all intellectual property rights associated with the
foregoing items (collectively, the “Work Product”) shall be and remain the sole and exclusive property of the City.
Any of Contractor's or its sub-tier contractors’ works of authorship comprised within the Work Product (whether
created alone or in concert with City or a third party) shall be deemed fo be “wor

d its sub-tier confractors grant

other applicable law, such Work Product shall belong exclusively to Cify. C
C lty free license to all Work

the City a non-exclusive, irrevocable, global, perpetual, transferable, fu
Product not exclusively developed for City under this Agreement.

6.10.1  Iif any of the Work Product is determined not to be a work made for hire, G
to the City, worldwide and in perpetuity, all rights, including proprietary rights, copyrights, and
extensions and renewals of those rights, in the Work Product. If Contractor has any rights to th Product that
cannot be assigned fo City, Contractor unconditionally and irrevocably waives the enforcementgf such rights and
irrevocably grants to City during the term of such rights an exclusive, irrevocable, perpetual, transferable, global, fully
paid and royalty-free license, with rights to subligense through multiple levels of sub-licensees, to reproduce, make,
have made, create derivate works of, distribute,§ erform and publicly display by all means, now known or
later developed, such rights.

or hereby assigns
ghts, and all

6.10.2 The City shall have the sole and exél
own name or for its own benefit, all patents, copyrigh
and all other appropriate protection.

for, obtain, register, hold and renew, in its

6.10.3 To the extent exclusive fitle or compl nd exclusive ownership rights in any Work Product
created by Contractor may not originally vest in City by o

Work Produc

rea 7
preserve,

] rd its rights in all Work Product. Contractor irrevocably designates City as
Contractor's

et to execute, deliver and file, if necessary, any documents necessary fo give
6.10 and fo take all actions necessary, in Contractor's name, with the same
force and effect as if’ ntractor.

6.11  Contractor shall all reasonable precautions for the safety of, and shall provide all reasonable protection
to prevent damage, injury#or loss to: (a} all employees on the Work and all other persons who may be affected
thereby; (b) all the Work and materials fo be incorporated therein, whether in storage or not, under the care, custody,
or control of Contractor or any of Contractor's sub-tier contractors; {c} other property at the site where the Work is
being performed or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and
utilities not designated for removal, relocation or replacement in the course of construction; and {(d) the Work of the
City or other separate contractors.
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6.11.1 Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations,
and lawful orders of any public authority bearing on the safety of persons or property or their protection from damage,
injury, or loss.

6.11.2  Confractor shall erect and maintain, as required by existing conditions and the progress of the
Work, all reasonable safeguards for safety and protection, including posting danger signs and other warnings against
hazards, promulgating safefy regulations and nofifying owners and users of adjacent ufilities.

6.11.3 When the use or storage of explosives or other hazardous materials or equipment is necessary for
the execution of the Work, Contractor shall exercise the utmost care and shall carry on such activities under the
supervision of properly qualified personnel,

6.114 Confractor shall promptly remedy all damage or loss to any property caused in whole or in part by
Contractor, any subcontractor, any sub-tier contractor or anyone directly or indirectly employed by any of them, or by
anyone for whose acts any of them may be liable, except damage i
of the City and not attributable to the fault or negligence of Con
addition to Contractor's obligations under Article 7 and Exhibi

6.11.5  Contractor shall not load or permit any part of

6.11.6 In any emergency affecting the safety of persons o
discretion, to prevent threatened damage, injury or loss.

rty, Contractor shall act, at Contractor's

6.11.7 Contractor acknowledges that it is fully aware of appropri nd safe procedures regarding
blasting, including the contents and requirements of Official Code of Georgia Anfiotated § 25-9-1 through § 25-9-12,
Blasting or Excavating Near Underground Gas Pipes and Facilities, any amendments therefo and rules and
regulations issued pursuant and Contractor shall fully comply therewith. Contractor agrees and
acknowledges that any fai adhere o appropriate procedures and said laws, rules and regulations
shall not only be a viola '

6.11.8 Contractor a ' re of appropriate and safe procedures regarding high
voitage lines, including the conte ‘
3-39, Safeguards Against Contact Voltage Lines, any amendments thereto and rules and regulations
issued pursuant thereto, and Contrach
adhere to appropriale procedures and said Iy
also be a breach of Agreement.

les and regulations shall not only be a violation of the law but shall

6.11.9  Contractor acknowledges and agrees that it is the entity responsible under the law and that it is the
entity employing or directing others fo perform labor within the meaning of Official Code of Georgia Annotated § 34-1-
1, Labor and Industrial Relations. It acknowledges and agrees likewise that it will comply with said law.

6.11.10 Contractor shall protect all Work, including but not limited fo, excavations and trenches, from rain
water, surface water, and backup of drains and sewers. Contractor shall furnish all labor, pumps, shoring,
enclosures, and equipment necessary to protect and keep the Work free of water.

6.11.11 The provisions, terms and conditions of this Article 6 are in no way intended to limit the general
requirements or the applicability of laws relating to Work conditions, safety or accident prevention and no specific

provision or combination of specific provisions in any provision of Article 6 or in any other parts of the Agreement
Documents shall be deemed to limit the obligations or responsibility of Contractor contained in general provisions

9.
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with respect thereto or in laws, statutes, acts, rules or regulations which are applicable to Contractor but which are
not specifically referred fo in any part of the Agreement Documents.

7. INSURANCE AND BONDING

The Contractor shall procure and maintain, at its own cost, during the term of this Agreement the Insurance
and Bonds Required by Appendix B.

8. CHANGES AND CLAIMS

8.1 Owner shall have the right at any time during the progress of the Work fo increase or decrease the Services
required by a Work Order or the time required for delivery of the Services {a “Change”) pursuant to this Agreement.
Any modification to a Work Order or this Agreement shall be set forth in a Change Form executed by the City and the
Contractor, which documents the parties’ mutual agreement as to the effect of the Change, the modification of the
scope of the Work Order, and/or the amount of time required by a der. Itis expressly agreed that, exceptin
an emergency endangering life or property, no additions or ch "Work shall be made except upon written
order of Owner, and Owner shall not be liable to Contracto bor, materials, or equipment furnished
without such written order. No officer, employee, or agent ¢ d to direct any exira or changed work
by verbal order nor is Contractor authorized to proceed with any order that results in a modification
to the time or price of a Work Order.

8.2 The unit prices set forth in Exhibit A.1 shall not be subject to
as provided by applicable law, in no event will a Change Order exceed the To
to this Agreement.

ation pursuant to this Article. Except
quthorized by the City pursuant

8.3 Subject fo the limitations set forth in Article 17, Contractor shall provide written notice to the City of any
Claim within seven (7) calendar days of the occurrence of the event giving rise to the Claim, as well as (a) a narrative
statement describing the amount and bases of the Claim; {b) the precise number of days claimed as a result of any
delay or impact to the Work; and (¢} a detailed calculation of the precise amount of additional compensation claimed
with all required supporting Documentation. The failure of the Contractor to file any Claim within the time limits
prescribed herein or in the form or manner as required hereby shall be deemed a material prejudice to the interests
ute a waiver and release of the Claim and the right to file or thereafter prosecute the

same.
9.

a.1 t TIME IS OF THE ESSENCE for performance of the obligations required by
this Agreement.

9.2 Contractor
specified by a Work Or
required by a Work Order

e Work and proceed diligently with the Services, in accordance with the time
ontractor shall achieve Substantial Completion and Final Completion of the Services
hin the times set forth in a Work Order.

821 When Confractor believes that the Services that are the subject of a Work Order are substantially
complete, Contractor shall prepare a list of items and deliverables to be completed or comrected. The City may
review the list of items and deliverables to be completed or corrected prepared by the Contractor and review the
Services within a reasonable time after receipt of written notice from the Contractor and modify this list to include
additional items. After Contractor has completed or corrected items necessary for achieving Substantial Completion
it shall notify the City in writing. Thereafter, the City will review the Services and notify the Contractor in writing
whether the Services have achieved Substantial Completion, as applicable.

-10-
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9.22  [fapplicable, upon achieving Substantial Completion of the Services, as required by a Work Order,
the Contractor will identify alf punch-list items necessary for achieving Final Completion of the Work and provide this
information to the City. After compietion of all punch-list items and delivery of all Documentation necessary for Final
Completion of a Work Order, the Contractor shall forward written notice to the City that the Services are ready for
final review and acceptance and shall also forward a final application for payment. When the City finds that the
Services are acceptable and fully completed in accordance with the Agreement Documents, . the City will issue a
certificate for Final Payment that will approve the Final Payment due the Contractor under an applicable Work Order.

9.23  Neither Final Payment nor retention shall become due until the Contractor submits to the City the
following: (a) an affidavit that all payrolls and other indebtedness connected wif Worl have been paid or
otherwise satisfied; (b) consent of Contractor's surety to Final Payment; and y Drawings and Documentation
required by a Work Order.

9.24  The acceptance of Final Payment by Contractor shall costi plete waiver and release of

all claims against the City by Contractor.

n within the time
demand:

9.3 in the event Contractor fails fo achieve either Substantial Completion or Final Co
required by a Work Order, then Contractor or its sureties shall pay to the City the following amou

9.3.1 Liguidated damages:

Schedule of Deductions for Each Day o un in Contract Time
Original Contract Amount harges
From More Than To and Including Available Calendar Day or Completion
Date

$0 $50,000 $75

$50,000 $100,000 §150 $110

' 00,000 $210 $150

| $500,000 10,000 $350 $225
$1,000,000 000 $420 $300
$2,000,000 ,000,000 $630 $450
$5,000,000 $10,000,000 $840 $600
$10,000,000 $20,000,000 $1,050 $800
$20,000,000 $40,000,000 1,900 $1,000
$40,000,000 — $4,000 $2,100

-11-

Revised 7/7/15



9.3.2  The amounts set forth in Articles 9.3.1 shall be referred to herein as “Liquidated Damages.” The
amount of such charges is hereby agreed upon as a reasonable estimate of the probable loss of the City in the event
Coniractor fails to achieve the Substantial Completion and/or the Final Completion requirements of Work Orders.
The Liguidated Damages are fixed per this Article 9 because of the difficulty of ascertaining the exact amount of
losses the City will actually incur as a result of Contractor's delayed completion of a Work Order.

8.4 No payment(s) made, payment application(s) approved, partial use of the Services, or complete use of the
Work by the City shall be deemed an acceptance of Services that do not conform to the requirements of the
Agreement Documents.

10. FAILURE TO PERFORM AND TERMINATION FOR DEFAULT.

10.1 if Contractor (a) fails or refuses to proceed with or to pe
Documents, (b} fails or refuses to perform properly or ahide
contained in this Agreement or (c) fails or refuses to obey |
Owner shall have the right to terminate Contractor's right tg

Work in accordance with the Agreement
any terms, covenants, condifions or provisions
s, regulations or other codes of conduct,

following receipt by Contractor of written notice of said default or de such shorter period as the circumstances
may justify, in which case such shorter period shall be identified in written notice, then Owner may, at its

nt and appliances of Contractor,
complete Contractor's Work by
which Owner may, in its sole discretion, choose. In the event that Contractor's
tractor agrees that it shall not be entitied to receive any further payment
reover, all monies expended and all of the costs, losses, damages and
ministrative and other direct and indirect expenses (including atforneys’
all other costs and expenses associated with the defaulf) incurred
m any amounts otherwise due or to become due the
sts, losses, damages and extra expenses, exceed the
Payment Amount, Contractor and its surety agree to pay promptly to
including costs of collection, attorneys' fees and interest thereon

take assignment of all of Contractor's subcontracts and purchase orders,
whatever means, methods or age

until after the Work has b
extra expenses, includiy
fees, arbitrator's fees, filing
by Owner incident to such co
Contractor, and if such expendit
unpaid balance of the Work Order
Owner, on demand, the full amount of such
at the maximum legal rate of interest until p.

10.2  Owner's determination of Contractor's default or defaults and Owner's decision as to Contractor's failure to
remedy and cure said default or defaults upon notification of their existence, made by Owner under the belief that a
default or defaults existed under the terms hereof and that Contractor failed to remedy and cure said default or
defaults, shall be conclusive (a) as to Owner's right to proceed as herein provided, and (b) as to Contractor's surety's
obligation to perform the obligations assumed under Contractor's performance and/or payment bond. The liability of
Contractor hereunder shall extend to and include the full amount of any and all sums paid, expenses and losses
incurred, damages sustained and obligations assumed by Owner under the belief that such payments or
assumptions were necessary or required (a) in completion of the Work and in providing labor, materials, equipment,
supplies and other iftems therefor or re-letting the Agreement and (b) in settlement, discharge or compromise of any
claims, demands, suits and judgments pertaining to or arising out of the Work hereunder. A sworn itemized state-
ment thereof or the checks or other evidence of payment shall be prima facie evidence of the fact and extent of
Contractor's liability. : :

-12-
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111 Termination For Convenience. The City shall haw

10.3  In the event Contractor is in default, Owner shall have the right to supplement Contractor's forces without
terminating this Agreement for default and deduct the cost of the same from any amounts othetwise due Contractor.

104 In the event any termination for default is found to be wrongful or improper, Contractor agrees that its sole
and exclusive remedy is to have the termination treated as a termination for convenience in accordance with Article
11, Termination for Convenience.

10.5  In addition to the bases for termination of this Agreement under Arficles 10.1 and 10.2, the City may, at its
option, terminate this Agreement for cause immediately by providing written nofice to Contractor if Contractor
engages in behavior that is dishonest, fraudulent, or constitutes a conflict of interest with Contractor's obligations
under this Agreement or is in violation of any of the City's Ethics Ordinances. Contractor shall immediately notify the
City in writing, specifically disclosing any and all potential or actual conflicts of interest, which arise or may arise
during the Term of this Agreement. City shall make a written determination as fo whether a conflict of interest
actually exists and the actions to be taken to resolve the conflict of integest.

11. Termination For Convenience; Termination For La Appropriations.

without cause upon seven (7) calendar days’ written notice fo
convenience, Confractor's recovery against Owner shall be fimit Services performed through the date of
termination, calculated on a percent complete,basis, together wit etainage withheld, if applicable, plus
reasonable close-out and termination costs appy i
Contractor, and Contractor shall not be entitied to
limited to, anticipated profit on work not performed entitied to a “cost-plus” recovery
from Owner.

11.2 TERMINATION For Lack Of Appropriations. I, dus
Total Sum for the following year is not enacied, this Agr
Agreement term for which a total sum has been legislatively
out of a previously legislatively authorized total sum a t may continue beyond such termination date.
Furthermore, at any time during the term of this Agreement, City shall be entitied to terminate the Agreement for lack
ent funding under the agreement upon providing thidy (30) days wrilten notice fo
ing is not present to perform the Services under this Agreement.  If the City
t to this provision, Confractor's recovery against Owner shalt be in accordance

: by terrorist attacks, insurrections, storms, fires, hurricanes, tornadoes, earth
quakes, or other acts of Force Majeure Event”) shall excuse the performance of both parties for the duration
the Force Majeure Event i§'in effect. If the Contractor is delayed at any time in the progress of the Work by a Force
Majeure Event, then Contractor will be entitled to seek a Change Order in accordance with the requirements of
Article 8.= Any extension of Confract Time on account of a Force Majeure Event shall be net of any delays caused
by or due to the fault or negligence of Contractor. The Contractor shall cooperate in good faith with the City to
minimize the impact of any such occurrence. No extension of time shall be granted unless the Force Majeure Event
causes a delay to a Substantial Completion Date, and such delay is proven by an independent critical path analysis
of the effected work activities. Contractor shall not be enfitled to any compensation for a Force Majeure Event delay.
Contractor's sole remedy for Force Majeure Event delay shall be a time extension.

13-
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13. WARRANTY

Contractor warrants to the City that all materials and equipment furnished under this Agreement will be new and of
workmanlike quality unless otherwise specified, and that all Work will be of good quality, free from faults and defects
and in conformance with the Agreement Documents. All Work not conforming to these requirements, including
substitutions not properly approved and authorized, may be considered defective. If required by City, Contractor
shall furnish satisfactory evidence as to the kind and quality of materials and equipment. This warranty is not limited
by any other provision of the Agreement Documents. The Warranties set forth in this Article and elsewhere in the
Agreement Documents shall survive Final Completion of any Work done and the Agreement Term. All warranties are
in addition to the rights, remedies, and redress that the City has at law or in equity, ne of Contractor's
warranties shall be deemed a sole or exclusive remedy fo the City.

13. 2 If within one (1) year from the expiration of the Agreement Term g# Final Cempletion of a Work Order

not in accordance with the Agreement Documents, including any that may be discovered more than one (1) year after
the date of Final Completion of a Work Order or gypiration of the Agreement Term.

13.3  Without limiting the responsibility or liabilit
manufacturers on materials or equipment incorpor
no addifional cost to the City. If requested, Contracto
manufacturer's warranties fo the City at no additional co
equipment under warranties, which do not run directly fo 1
directly enforceable by the City.

134
shall be deemed ¢

not fabricated, ins
inspections, the cost™al
design professionals’ se
Contractor fails to correct
written notice, then the
expense.

nd replacement, and compensation for the Owner's, Owner's consultants, or a
expenses made necessary thereby, shall be at the Contractor's expense. If the
ctive or non-conforming Work within seventy-two (72) hours from receipt of the City's
y shall have the right to correct the defective or non-conforming work at Contractor's

18. INDEMNIFICATION

15.1  To the fullest extent permitted by law, the Contractor shall indemnify, defend, and hold harmless the Owner
and from and against any and ali claims, damages, losses, demands, judgments and costs of suit or defense,
including attorneys' fees, and reimburse Owner for any expense, damage or liability incurred by Owner whether for
personal injury, property damage, direct or consequential damage, or economic loss arising or alleged to have arisen
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from the acts or omissions of Confractor, a subcontractor, anyone directly or indirectly employed by them or anyone
for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in
part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other
rights or obligations of indemnity that would otherwise exist as to any party or person. This indemnity obligation shall
include, but not be limited to, claims made or lawsuits filed by employees of Contractor or employees of anyone for
whose acts Contractor may be liable, and claims made or lawsuits filed by employees of Owner. The foregoing
indemnification does not apply to claims arising out of the sole negligence of Owner. Contractor further agrees to
reimburse Owner for all costs and expenses, including atiorneys' fees, expert witness fees and/or consuitant fees
incurred to enforce these indemnity obligations.

15.2  Contractor will save and keep all Projects related to this Agreement free from all mechanics' liens and all
other liens by reason of its Work or of any materials or other things used by it therein. If Contractor fails to remove
any lien by bonding it, or otherwise, Owner, among other remedies, may retain sufficient funds out of any money due
or thereafter to become due by Owner to Contractor fo pay the same,and all costs incurred by reason thereof, and
may pay said lien or liens and Owner's costs associated with the lie 1s including reasonable attorneys' fees out
of any funds at any time in the hands of Owner owing to Co or. Contractor agrees that it shall be obliged to
bond off any claim of lien of any of its subcontractors or sup tanding any claim or argument as {o non-
payment or an alleged prior breach by Owner as an alleg ent. Contractor's obligation to bond
off all liens of its subcontractors and suppliers is absolute and un antContractor’s failure to bond off any
lien shall be deemed a material breach and default of this Agree ~entractor's performance andfor payment
bond sureties shall be obliged to bond all liens filed by subcontracto ppliers of Contractor in the event that
Contractor fails for any reason whatsoever to bond any such lien filed after ) days written notice from Owner fo
Contractor demanding the bonding of such lien(s). Contractor understands es that it shall ensure that its
own subcontractors and suppliers have the same obligations as Centractor unde Article.

15.3  Contractor shall inde
demands and claims, and al

d hold City, harmless from and against any losses, liabilities, damages,
: (mcludmg reasonable attomeys fees and costs of lnvestigation htlgatlon

representative), or the Citys {
misappropriates the intellectua
provided by Contractor hereunde
infringement or misappropriation, the @
using such Work, Services, or methodo

s or other rights thereto) in connection with the Work, infringes or
If any Work, Services, materials, or methodologies
the City's reasonable judgment is fikely to constitute, an
dlrectt at Contractor: (i) procure the right for the City to continue
place such Work, Services, materials or methodologies with a
non-infringing equivalent, provided that s placement does not result in a degradation of the functionality,
performance or quality of the Work; (iii) modify such Work, Services, materials or methodologies, or have such Work,
Services, materials or methodologies modified, to make them non-infringing, provided that such modification does not
result in a degradation of the functionality, performance or quality of the Work, Services, materials or methodologies;
or {iv) create a feasible workaround that would not have any adverse impact on Cily.

16. DISPUTE RESOLUTION

16.1 At the City's sole election, any Claim arising out of or related to the Agreement shall be subject either to
binding arbitration or litigation at the City's option. Prior to arbitration or litigation, the parties shall endeavor to
resolve Claims or disputes in accordance with the terms of this Agreement.

16.2  If Claims are not resolved by negotiation, mediation, or otherwise, and the Owner elects arbitration, the
arbitration shall be held in Atlanta, Georgia and shall be in accordance with the Construction Industry Arbitration
Rules of the American Arbitrafion Association currently then in effect or such other similar rules and organization as
the Owner may elect. The demand for arbitration shall be in wrifing and filed with the appropriate organization
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selected by the Owner and shall be served on the Contractor, The agreement to arbifrate shall be specifically
enforceable under applicable law in any court having jurisdiction thereof. In any arbitration or litigation, the arbitrators
or the Court shall have the jurisdiction to award the City costs, arbitrator fees, expert fees, and attorneys' fees, and
the arbitrators or the Court shall award all such fees to the City if it is the prevailing party.

16.3  Except at Owner's sole discretion and with its consent, no arbitration arising out of or relating to the
Agreement shall include, by consolidation or joinder or in any other manner, any other person or entity, including but
not limited to any of Contractor's subcontractors and suppliers, and any other separate contractors or suppliers. The
Owner's consent or election to allow consolidation or joinder shall not constitute consent to arbitration of any Claim
not subject to arbitration pursuant to this Contract.

16.4  Any award rendered by an arbifrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

16.5  If the Owner does not elect arbitration, any Claims shall be resolved in Fulton County, Georgia Superior
Court. Contractor hereby submits to jurisdiction and venue in Fulton County, Georgia, and waives all defenses
based on a lack of jurisdiction and/or venue. Contractor acknowledges that this Agreement was negotiated, at least
in part, in Fulton County, Georgia. In any arbitration or lifigation, the arbitrators or the Court shall have the jurisdiction
to award the City costs, arbitrator fees, expert fees, and attorneys' fees, and the arbitrators or the Court shall award
all such fees to the City if it is the prevailing party.

7. EXTENSIONS OF TIME AND DELAY

Contractor shall not be entitied to payment or co
damages, including but not limited to costs of delay, dig
foss of anticipated profits, impact or hindrance from an
such delay, disruption, interference, ripple effect, unfore
unreasonable, foreseeable or unforeseeable, or avoidable
any Claim for Delay Damages and agrees that Contractor
extension of time to perform the Work and Services required

in accordance with the requirements of Article 8. '

kind from the City for indirect, impact, or delay
e ripple effect, unforeseen site conditions,
ollectively "Delay Damages”), whether
ns, impact or hindrance be reasonable or
navoidable. Contractor expressly waives and releases
la and exclusive remedy for any delay shall be an
greement Documents, which shall be administered

ia will govern the validity of this Agreement, its interpretation and performance,

18.2  [fanyof1
or unenforceable in any te:
the Agreement Documety

contained herein.

ined in the Agreement Documents are held for any reason to be invalid, illegal,
invalidity, illegality, or unenforceability will not affect any other provision, and
construed as if such invalid, illegal, or unenforceable provision had never been

18.3  Confractor shall not sell, transferor, or assign any or all of its respective rights and obligations under this
Agreement to a third party without the City's written consent. Any aftempted sale, fransfer, or assignment of the
rights or obligations of this Agreement shall be void and of no effect.

184  Aricles 1,4,5,7, 8,9, 10, 11, 15, 16, 17, 18, 19, and 20 shall survive termination of this Agreement.

-16-

Revised 7/7/15



18.5  The Drawings or other Instruments of Service prepared by Contractor or its sub-tier contractors shall be
owned by the City and may be used by the City on projects other than the Project(s) performed in connection with a
Work Order issued per this Agreement. :

18.6  Except as otherwise provided hetein, all notices and other communications required or permitted fo be given
under this Agreement, including its Exhibits and Work Orders, shall be in writing, addressed to the parties at their
respective addresses as provided below, and may be delivered in person, sent by overnight express mail or courier
service, or by facsimile, or by certified mail postage prepaid, return receipt requested The addresses of each party
are as follows:

City of Atlanta: Contractor:

Each party may from time to time change its address for receipt of notices by sending notice th in the manner

provided herein to the other Party.

18.7  The failure of the City to insist upon or
exercise any right under the Agreement Docume
right to assert or rely upon any such provision or ri

e strict performance of any provision of this Agreement or to
be construed as a waiver or relinquishment of the City's
requirement of the Agreement Documents.

*supersede all prior written or oral
greement executed by both the City and

18.8  The Agreement Documents constitute th
understandings, and may only be changed by a written
the Contractor.

Equately compensated in money damages for any
s. Accordingly, Contractor waives and releases any
antum meruit, unjust enrichment, and any other equitable or guasi-contractual claim for
applicable law.

18.9  Coniractor acknowledges and agrees that it may
Claims arising from performance of the Agreement Docum
right to assert ]

f this Agreement, Contractor agrees to comply with all provisions of Part 2,
ding Section 2-1441 through 2-1460 of the Code of Ordinances of the City of
ty ("EBO") Program as may be hereafter amended.

Chapter Z,%¢
Aflanta, the Ei

1811 No pres
to this Agreement.

able law relafing to the interpretation of contracts against the drafter shall apply

18.12  Contractor is an jAdependent contractor of the City and nothing in this Agreement shall be deemed fo
constitute Contractor and the City as partners, joint venturers, or be construed as requiring or permitting the sharing
of profits or losses. Except as expressly provided in Arficle 6.10, nothing in this Agreement shall be deemed to
constitute Contractor and the City as principal and agent and neither party has the authority to represent or bind or
create any legal obligations for or on behalf of the other party.

18.13  Contractor acknowledges that this Agreement and any changes to it by amendment, modification, Change
Order or other similar document may have required or may require the legislative authorization of the City's Council
and approval of the Mayor. Under Georgia law, Contractor is deemed to possess knowledge concerning the City's
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ability to assume contractual obligations and the consequences of Contractor's provision of goods or Services to the
City under an unauthorized contract, amendment, modification, Change Order or other similar document, including
the possibility that the Contractor may be precluded from recovering payment for such unauthorized goods or
Services. Accordingly, Contractor agrees that if it provides goods or Services to the City under a contract that has
not received proper legislative authorization or if Contractor provides goods or Services to the City in excess of the
any contractually authorized goods or Services, as required by the City's Charter and Code, the City may withhold
payment for any unauthorized goods or Services provided by Contractor, Contractor assumes all risk of non-
payment for the provision of any unauthorized goods or Services to the City, and it waives and releases all claims fo
payment or to other remedies for the provision of any unauthorized goods or Services o the City, however
characterized, including, without limitation, all remedies at law or equity.

19. CONFIDENTIAL INFORMATION

Contractor agrees to preserve as strictly confidential ali Confidenti
expiration or termination of this Agreement; provided, howeve
Information that constitutes trade secrets pursuant to applicab
Information continues to constitute a trade secret under ap
deemed Sensitive Security Information by the Departmen
Information related to security will be considered trade secrets.
secrets to City. Contractor agrees to hold the Confidential Informati
disclose it to any person, or use it {directly or indirectly) for its own b
than in the performance of its obligations under this Agreement. C
Confidential Information if compelled to do so pursuant to: (i) a subpoena; (i
any other requirement imposed upon it by applicable law. Prior fo making suc
pursuant to applicable law, the Contractor shall provide the City with thirty six
its intent to disclose, describin
instrument, document, com

| Information for two (2) years following the
al Contractor's obligation for Confidential
w will Continue for so long as such Confidential
. Any Confidenfial Information that may be

ity or any other similar Confidential
byity, Contractor will return any trade

e City in trust and confidence and will not
r the benefit of any other person other
or will be entitled fo disclose any
isigkor administrative order; or {iii)
lisclosure, to the extent allowed
} hours prior notice by facsimile of
tent of the information to be disclosed and providing a copy of the pleading,
g, other writien item compelling disclosure or, if not in writing, a detailed

—

20. ETHICS IN CONTRACTS

201  Gratuities and Kickbacks. in acco with the City of Aflanta's Code of Ordinances, Section 2-1484, as
may be amended, it shall be unethical for¥any person fo offer, give or agree o give any employee or former
employee or for any employee or former employee to solicit, demand, accept or agree to accept from another person
a gratuity or an offer of employment in connection with any decision, approval, disapproval, recommendation,
preparation or any part of a program requirement or a purchase request, influencing the content of any specification
or procurement standard, rendering of advice, investigation, auditing or in any other advisory capacity in any
proceeding or application, request for ruling, determination, claim or controversy or other particular matter pertaining
to any program requirement or a contract or subcentract or to any solicitation or proposal therefor. Additionally, it
shail be unethical for any payment, gratuity or offer of employment to be made by or on behalf of a subcontractor
under a contract to the prime contractor or higher tier subcontractor or any person associated therewith as an
inducement for the award of a subcontract or order.

20.2  Fraud and misrepresentations. Any written or oral information provided by Contractor directly or indirectly
refated to the performance of the Work required by this Agreement constitutes material representations upon which
the City relies for the requirements of the Agreement and compliance with local, state and federal rules and
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regulations. Confractor agrees to immediately nofify the City of any information provided to the City that it knows
and/or believes to be false and/or erroneous and immediately provide correct information fo the City and take
corrective action. Contactor further agrees fo immediately notify the City of any actions or information that it believes
would constitute fraud or intentional misrepresentations to the City in the performance of this Agreement, whether or
not such information actually constitutes fraud and/or intentional misrepresentations, by contacting the Integrity Line
1-800-884-0911. Contractor agrees to place signage provided by the Cily regarding the Integrity Line at the location
to which Contractor's employees report to perform the Work required by this Agreement. Contractor acknowledges
and agrees that a finding of fraud or other impropriety on the part of the Contractor or any of its subcontractors may
result in suspension or debarment; and the City may pursue any other actions or remedies that the City may deem
appropriate. Confractor agrees to include this clause in its subcontracts and tak priate measures to ensure
compliance with this provision.

[Signatures on the following pa

-19-

Revised 7/7/15 -



The parties hereto by authorized representatives have executed this Agreement as of the Effective Date.

The City of Atlanta [Contractor]

Mayor

Attest:

Municipal Clerk (Seal)

Recommended:

Chief Procurement Officer:

Commissioner:

i Department of Watershed Management

20-
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Signature Block Options for Contractor:
Corporate signature:

[Insert Corporate Name]

By:

Name:

Title:

Corporate Secretary/Assistant

Secretary (Seal)

Limited Liability Company:

finsert LLC Name]

By:

Name:

Title:

Notary Public (Seal)

My Commission Expires:
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EXHIBIT A
TO
CONSTRUCTION SERVICES AGREEMENT

GENERAL SC(
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EXHIBIT A.1
COMPENSATION T S AND FEE SCHEDULE
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EXHIBIT

224

Revised 7/7/15



WORK ORDER NO. ____ FOR PROJECT

Contractor will complete the Services described below in accordance with the terms and conditions in the
Construction Services Agreement. :

PROJECT:
SERVICES UNDER WORK ORDER NO.

Contractor shall perform the Services for the purpose of [insert general descriptio
more particularly described in the scope of work and accepted proposal from
herein as Exhibit 1 to this Work Order No. ___, including the aftached sc
required Services. _

ices to be performed], as
sttached and incorporated
of unit prices for performing the

NOTICE TO PROCEED:
[check one of the following provisions]
Contractor shall commence Work within __ days of the date of this Work Order.

Contractor shall commence Work within ays of receipt of a Notice To Proceed Work issued by the City.

TIME FOR COMPLETION: [identify with specific r Services from Contractor]
a. Substantial Completion:
b. Final Completion:

¢. Milestones:

PAYMENT METHOD:

REQUIRED SUBMITTA DOCUMENTATION:

[INSERT ANY AND ALL OCUMENTATION REQUIRED FOR SERVICES, INCLUDING ALL SHOP DRAWINGS,
AS-BUILTS REQUIRED FOR FINAL ACCEPTANCE]

LIST OF APPROVED MATERIALS AND EQUIPMENT: (IF REQUIRED FOR A WORK ORDER, LIST ALL
APPROVED MANUFACTURERS AND EQUIPMENT PROVIDERS APPROVED IN CONTRACTOR'S PROPOSAL)

FINAL ACCEPTANCE OF WORK REQUIREMENTS:
225.
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[INSERT SPECIAL TERMS FOR FINAL ACCEPTANCE OF WORK, INCLUDING ANY SIGN OFFS,
DELIVERABLES]

CONFIRMATION THAT SERVICES AS LISTED ARE REQUESTED BY THE CITY

By:

Name:
Title:

Dated this day of , 20

CONFIRMATION OF SERVICE ASSIGNMENT ACCEPTED BY CONTRACT,

By:

Name:
Title:

Dated this day of 20

“
3
!
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EXHIBIT 1 TO WORK ORBER FORM
SCOPE OF WORK/ACCEPTED CONTRAGFOR PROPOSAL
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SCHEDULE OF UNIT PRICES FOR CONSTRUCTION SERVICES FOR EXHIBIT A TO WORK ORDER FORM

PERSONNEL:
[LABOR CATEGORY] $ PER
; * [LABOR CATEGORY] $ _PER

[list the labor categories and iabor rates required fo perform the Services per Exhibit A.1]

MATERIALS:
[list the unit prices for materials required to perform the Services per Exhibj

OTHER REIMBURSABLE EXPENSES:

[list the other reimbursable expenses required to perform the Services per Exhibit A.1]
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